

EXHIBIT A
ON-CALL ENGINEERING SERVICES

PROGRAM DESCRIPTION

The On-Call Engineering Services Agreements will provide the Engineering Division with on-call as needed engineering and architectural services to support the Department's Capital Improvement Program (CIP), Maintenance Improvement Program (MIP), and Aesthetic Mitigation Program.

Attached to this Exhibit is the CIP Status Report listing projects that may require on-call engineering services. This report is included for general information as to the size and type of projects that may be completed under the On-Call Engineering Services program for CIP, MIP and Aesthetic Mitigation projects. The Department reserves the right to add or remove projects as necessary as may be in the Department's best interest.

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
I. Terminals			
Berth 90-93 - World Cruise Center			
1. B. 90-91 - Temporary Cruise Terminal Baggage Handling Building (24680)	Completed	\$14,406,577	100%
2. B. 90-93 - Cruise Terminal Facility - Waterside Improvements - Fenders (24683)	Construction	\$2,786,261	100%
3. B. 91-93 - World Cruise Center Alternative Marine Power (AMP) (24777)	Construction	\$19,016,784	100%
4. B. 91-93 - Passenger Terminal Hi-Line & Second Level Repaving (24786)	Construction	\$983,592	100%
5. B. 91-92 & 93 - Gangways (24909)	Completed	\$9,798,555	100%
6. B. 93 A & B - Cruise Terminal Solar Power Generation Project (24942)	Completed	\$8,656,946	100%
7. B. 90-93 - Cruise Terminal Improvements - Disney Cruise Lines (24998)	Construction	\$7,509,080	100%
8. B. 93 - World Cruise Center 6.6KV AMP (25021)	Construction	\$7,357,519	100%
9. B. 89 - 93E - Restroom Remodel (25037)	Completed	\$124,903	N/A
10. B. 93 - Warehouse Charging Station Outlets (25041)	Planning	\$32,000	0%
11. B. 92 - Cruise Terminal Check-In and Baggage Claim Counter Electrical Outlets (25052)	Construction	\$103,000	100%
12. B. 91-92 - Walking Deck Roof Upgrade (25063)	Construction	\$41,710	N/A
13. B. 91-92 - Roof Deck Coating and Restoration (25064)	Planning	\$126,000	N/A
BERTH 90-93 - WORLD CRUISE CENTER TOTAL		\$70,942,927	
Berth 100-102 - China Shipping Container Terminal			

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
1. Phase I			
1. B. 97-109 - EIR/EIS (24587)	Construction	\$5,422,878	N/A
2. B. 100 - AMP Vault No. 1 Retrofit (24925)	Completed	\$266,538	100%
PHASE I TOTAL		\$5,689,416	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. Phase II			
1. B. 102 - Wharf (24496)	Completed	\$27,314,676	100%
2. B. 100-109 - Marine Operations Building (24543)	Design	\$11,083,695	1%
3. B. 102 - 18 of 35 Acre Backland Development (24599)	Completed	\$15,033,337	100%
4. B. 102 - Wharf - AMP (24869)	Construction	\$9,819,614	100%
5. B. 102 - Rear Backland Development (24872)	Design	\$20,800,000	10%
6. B. 102 - Access Bridge No. 2 (24873)	Completed	\$2,393,444	100%
PHASE II TOTAL		\$86,444,767	
3. Phase III			
1. B. 93B - Temporary Relocation of Catalina Express (24805)	Construction	\$5,001,616	35%
2. B. 100-102 -14 of 24 Acre Backland Development (24826)	Design	\$12,700,000	1%
3. B. 100 - Wharf - South Extension (24870)	Design	\$17,645,000	80%
4. B. 100 - Wharf - South Extension - AMP (24871)	Design	\$2,335,000	1%
5. B. 100-102 -10 of 24 Acres Backland Development (24874)	Cancelled	\$0	1%
6. B. 100-109 - Crane Maintenance Building (25026)	Design	\$3,240,000	1%
PHASE III TOTAL		\$40,921,616	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
4. Miscellaneous			
1. B. 100 - Electric RTG and Infrastructure Modifications (24960)	Construction	\$125,000	100%
2. B. 100 - Site Contamination Assessment (24800)	Closed	\$263,505	N/A
MISCELLANEOUS TOTAL		\$388,505	
<i>BERTH 100-102 - CHINA SHIPPING CONTAINER TERMINAL TOTAL</i>		\$133,444,304	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Berth 118-131 - Yang Ming Container Terminal			
1. Phase I & II			
1. B. 121-131 - Wharf Upgrades (24490)	Hold	\$145,900,000	40%
2. B. 121-131 - Marine Operations Building Replacement (24808)	Hold	\$3,525,000	0%
3. B. 121-131 - Backland Improvements (24809)	Hold	\$62,100,000	10%
4. B. 121-131 - West Basin Intermodal Container Transfer Facility (WBICTF) Expansion - Part I (24810)	Hold	\$10,600,000	80%
5. B. 125-129 - AMP (25018)	Design	\$10,110,000	10%
PHASE I & II TOTAL		\$232,235,000	
BERTH 118-131 - YANG MING CONTAINER TERMINAL TOTAL		\$232,235,000	
Berth 135-147 - TRAPAC Container Terminal			
1. B. 145-147 - Wharf Improvements (24242)	Construction	\$87,755,747	100%
2. B. 142-147 - Backland Improvements (24498)	Design	\$52,998,727	45%
3. B. 142-147 - ITCF & Backland (24551)	Planning	\$39,767,562	0%
4. B. 136-147 - Administration Building & Main Gate (24585)	Design	\$40,324,198	50%
5. B. 136-147 - Terminal Improvement Project Environmental Impact Report (EIR)/Environmental Impact Statement (EIS) (24612)	Environmental	\$5,084,284	N/A
6. B. 144 & 145-147 - AMP (24898)	Construction	\$13,993,716	100%
7. B. 136-139 - Alternative Marine Power (24943)	Construction	\$11,458,384	100%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
8. B. 142-147 - Backland Improvement Buildings (25034)	Closed	\$0	40%
9. B. 135 - Wharf Demolition and Landfill (25038)	Construction	\$12,285,077	100%
10. B. 136 - Backland Expansion (5-acre) (Future)	Future	\$11,258,894	0%
<i>BERTH 135-147 - TRAPAC CONTAINER TERMINAL TOTAL</i>		<i>\$274,926,590</i>	
Berth 171-181 - Development			
1. B. 171-173 - GATX Environmental Site Remediation (24457)	Closed	\$2,703,415	100%
2. B. 174-176 - Container Crane Relocation and Electrical Drive Upgrade (24743)	Closed	\$2,816,598	100%
<i>BERTH 171-181 - DEVELOPMENT TOTAL</i>		<i>\$5,520,013</i>	
Berth 212-224 - YTI Container Terminal			
1. B. 212-216 - Alternative Maritime Power (AMP) (24703)	Completed	\$2,285,293	100%
2. B. 212-213 - Administration Building HVAC System (24865)	Construction	\$1,301,432	100%
3. B. 219 - Building Demolition & Terminal Roadway Improvement (24883)	Closed	\$2,848,520	100%
4. B. 212-224 - EIR (24935)	Hold	\$1,500,000	N/A
5. B. 212-216 - Alternative Maritime Power (AMP) Phase II (25011)	Design	\$11,175,000	60%
6. B. 214-215 - Alternative Marine Power (AMP) Retrofit (25029)	Bid and Award	\$1,000,000	100%
7. B. 214-219 - Wharf Replacement (Future)	Future	\$80,260,000	.0%
<i>BERTH 212-224 - YTI CONTAINER TERMINAL TOTAL</i>		<i>\$100,370,246</i>	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Berth 222-236 - Development			
1. B. 228-232 - Alternative Maritime Power (AMP) (24821)	Construction	\$5,033,266	100%
2. B. 226-232 - Panzerbelt And Cable Trench Upgrade and Replacement (24966)	Design	\$965,000	5%
3. B. 226-236 - Pavement Repairs (24983)	Construction	\$706,048	100%
4. B. 230-232 - Alternative Maritime Power (AMP) (25020)	Planning	\$10,210,000	0%
5. B. 228 - Maintenance and Repair Canopies (25027)	Hold	\$3,556,000	0%
6. B. 225-232 - Reefer Wash Roof Improvements (25058)	Construction	\$7,500	N/A
7. B. 225-232 - Receiving Canopy Roof Improvements (25059)	Construction	\$126,300	N/A
8. B. 226-236 - Wharf Fenders Replacement (25076)	Planning	\$761,000	0%
BERTH 222-236 - DEVELOPMENT TOTAL		\$21,365,114	
Berth 240-267 - Development			
1. B. 240Z - Site Assessment, Char. & Remedial Actions (24132)	Completed	\$1,714,162	N/A
2. B. 243-245 - Southwest Marine Dry Dock Demolition and Slip Fill (24780)	Construction	\$18,677,467	100%
3. B. 258 - Road Realignment (24862)	Construction	\$879,728	100%
4. B. 258 - Al Larson Boat Shop EIR (25043)	Environmental	\$1,899,392	N/A
BERTH 240-267 - DEVELOPMENT TOTAL		\$23,170,749	
Berth 300-306 - Development			

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
1. B. 301 - Demolition (24875)	Completed	\$5,430,967	100%
2. B. 301-306 - Terminal Expansion - Planning & Environmental Impact Report (EIR) (24889)	Environmental	\$5,286,934	N/A
3. B. 302-305 - Buildings, Gates, and Backland Development (24890)	Design	\$52,668,120	2%
4. B. 306 - Wharf and Backland Development (24891)	Design	\$47,350,972	20%
5. B. 304 - Substation #2 Reconstruction (24923)	Design	\$740,199	99%
6. B. 302-305 - Alternative Maritime Power (AMP) (25008)	Design	\$18,574,475	40%
7. B. 304 - Alternative Maritime Power (AMP) - Phase I (25051)	Cancelled	\$136,297	80%
8. B. 302-305 APL Buildings Water Leak Assessment (25054)	Design	\$113,850	99%
9. B. 306 - Alternative Maritime Power (AMP) (25068)	Design	\$3,169,200	10%
BERTH 300-306 - DEVELOPMENT TOTAL		\$133,471,014	
Berth 400-409 - Development			
1. B. 408-409 - Crude Oil Marine Terminal - Environmental Impact Report (24666)	Environmental	\$3,264,615	N/A
2. B. 408-409 - Crude Oil Marine Terminal (24741)	Hold	\$70,225,375	98%
3. B. 408-409 - Crude Oil Marine Terminal - AMP Facility (24834)	Hold	\$8,873,317	90%
4. B. 401-405 - Electrical Modifications (24951)	Bid and Award	\$585,000	100%
5. B. 401-406 - Runway Pavement Improvements (25012)	Closed	\$270,973	100%
6. B. 401-406 - Alternative Maritime Power (AMP) (25019)	Planning	\$7,910,000	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. B. 401-406 - Row A & Row B Pavement Replacement (25025)	Design	\$4,715,000	95%
BERTH 400-409 - DEVELOPMENT TOTAL		\$95,844,281	
Motems			
1. B. 238 - Motems (24899)	Hold	\$15,460,286	40%
2. B. 167-169 - Motems (24936)	Hold	\$33,019,428	40%
3. B. 163 - Motems (24937)	Hold	\$12,632,967	40%
4. B. 148-149 - Motems (24938)	Hold	\$13,658,227	40%
5. B. 164 - Motems (24939)	Hold	\$12,635,867	40%
6. B. 187-191 - Motems (24940)	Hold	\$29,857,917	40%
7. B. 118-120 - Motems (24941)	Cancelled	\$2,265,450	5%
MOTEMS TOTAL		\$119,530,142	
Miscellaneous Terminal Improvements			
1. B. 191 - Wharf Rehabilitation (24773)	Completed	\$1,246,094	100%
2. B. 155 - Catalina Freight Relocation Project (24781)	Hold	\$4,093,517	100%
3. B. 163 - Electrical Service Entrance Retrofit (24972)	Design	\$893,320	80%
4. Port-wide Underwharf Slope Repairs (24990)	Construction	\$7,024,842	100%
5. Badger Ave. Rail Bridge Emergency Generator Fuel Tank Replacement (25042)	Design	\$440,000	5%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
6. B. 155A - Warehouse Roof Replacement (25044)	Construction	\$603,000	N/A
7. Port-wide Restart Backflow Project (25060)	Construction	\$110,300	N/A
8. B. 154-155 - Shed Roof Replacement (25061)	Construction	\$499,000	N/A
9. B. 205 - Cerritos Yacht Anchorage Slope Revetment (25073)	Design	\$293,615	5%
MISCELLANEOUS TERMINAL IMPROVEMENTS TOTAL		\$15,203,688	
II. Transportation			
Channel Deepening Program			
1. Channel Deepening Program (24247)	Construction	\$169,797,826	100%
CHANNEL DEEPENING PROGRAM TOTAL		\$169,797,826	
Transportation Improvements			
1. Harry Bridges Boulevard Improvements (23693)	Construction	\$39,770,450	100%
2. South Wilmington Grade Separation (24236)	Design	\$79,902,050	80%
3. I-110/SR 47 Connector Improvement (24661)	Design	\$15,929,439	70%
4. Advanced Transportation Management Information System (ATMIS) (24663)	Construction	\$1,876,466	95%
5. John S. Gibson Intersection & NB I-110 Ramp Access Improvements (24699)	Design	\$23,921,056	70%
6. Integrated Transportation & Infrastructure Funding Plan (24751)	Design	\$1,476,014	90%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. I-110 Fwy/SR 47/Harbor Blvd. Interchange - Waterfront Gateway Improvements (24758)	Hold	\$1,221,908	99%
8. Southern California International Gateway (SCIG) - EIR (24760)	Environmental	\$6,608,327	100%
9. C Street/I-110 Access Ramp Improvements (24852)	Design	\$35,085,840	60%
10. Port-wide Miscellaneous Transportation Improvements (24854)	Closed	\$136,000	100%
11. B. 200 - Rail Yard (24885)	Design	\$128,630,645	80%
12. Zero Emissions Container Mover System Evaluation (24894)	Completed	\$565,222	100%
13. Union Pacific ICTF Redevelopment EIR (24993)	Environmental	\$90,000	N/A
14. ARRA Harbor Blvd. Rail Grade Crossing Improvement System (25050)	Cancelled	\$10,500	40%
15. Harbor Blvd. Grade Crossing Protection Modifications (25055)	Completed	\$149,200	100%
TRANSPORTATION IMPROVEMENTS TOTAL		\$335,373,118	

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
III. Security			
Homeland Security			
1. Port of Los Angeles Police Headquarters (24583)	Construction	\$60,565,325	100%
2. Project No. 1 Waterside Security Surveillance System (TSA Project 1831) (24690)	Completed	\$14,858,704	100%
3. Project No. 4 Passenger Complex Perimeter Security (TSA Project 1834) (24691)	Completed	\$2,312,203	100%
4. Project No. 2 POLA Facility Security Enhancements (TSA Project 1939) (24694)	Completed	\$9,835,055	100%
5. 300 E. Water Street Port Police Substation (24896)	Construction	\$3,125,000	92%
6. POLA Fiber Optic Network Program - Phase 1 (24903)	Bid and Award	\$5,335,302	100%
7. Harbor Administration Building - Main Lobby Remodel - Security Improvements (24912)	Construction	\$5,810,564	100%
8. B. 87-89 - Scanning Facility (24971)	Design	\$1,043,091	55%
9. B. 195-196 - Wharf Improvements (24989)	Construction	\$3,885,000	100%
10. Port Police Integrated Command and Control System (24999)	Construction	\$3,900,751	N/A
11. Port Police Computer Aided Dispatch and Records Management System (25000)	Bid and Award	\$3,500,000	N/A
12. Port Police Law Enforcement Resource Tracking System (25001)	Construction	\$2,392,935	N/A
13. Port Police Tactical Radio Communications Improvements (25002)	Bid and Award	\$5,333,333	N/A
14. Port Police Interoperable Communications System (25003)	Construction	\$1,600,000	N/A

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
15. Mass Notification System (25004)	Design	\$2,384,000	30%
16. 22nd Street Park Surveillance System (25033)	Completed	\$36,301	100%
17. Port-wide Security - Phase II (25035)	Design	\$205,000	5%
18. POLA Facilities Perimeter Monitoring & Access Control Systems Upgrades (25040)	Planning	\$4,000,000	N/A
19. POLA Fiber Optic Network Program - Phase 2 (25071)	Hold	\$6,185,000	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
20. POLA Fiber Optic Network Program - Horizontal Directional Drill (25072)	Design	\$8,022,000	40%
HOMELAND SECURITY TOTAL		\$144,329,564	
SECURITY TOTAL		\$14,329,564	
IV. Community			
Port-Wide Public Enhancements			
1. B. 201-204 - East Basin/Cerritos Channel Marina Planning Study (24549)	Hold	\$803,008	40%
2. POLA Tree Planting Program - Miscellaneous Tree Planting Projects (24900)	Completed	\$740,474	100%
3. Knoll Hill Baseball Diamonds (24901)	Completed	\$4,820,432	100%
4. Front Street Dog Park (24902)	Completed	\$490,881	100%
5. Front Street Beautification (25047)	Planning	\$6,550,000	0%
6. Knoll Hill Fence Replacement (25074)	Planning	\$11,800	N/A
PORT-WIDE PUBLIC ENHANCEMENTS TOTAL		\$13,416,595	
Los Angeles Waterfront			
1. San Pedro			
a. San Pedro Waterfront Gateway			
1. Waterfront Gateway - Water Features (24804)	Closed	\$16,302,220	100%
SAN PEDRO WATERFRONT GATEWAY TOTAL		\$16,302,220	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
b. San Pedro Waterfront Enhancements			
1. San Pedro Waterfront Enhancement - Downtown Waterfront Plaza (24726)	Completed	\$3,394,825	100%
2. San Pedro Waterfront Enhancement - Southern Pacific Slip (24728)	Design	\$9,121,443	99%
3. San Pedro Waterfront Enhancement - 22nd Street & Sampson Way Parking Lot (24729)	Completed	\$5,776,718	100%
4. San Pedro Waterfront Enhancement - Cabrillo Beach Recreational Area (24730)	Design	\$16,973,523	90%
5. San Pedro Waterfront Enhancement - Angel's Walk LA Stanchions (24746)	Hold	\$2,243,312	100%
6. San Pedro Waterfront Enhancement - 22nd Street Landing Parking & Landscaping (24782)	Completed	\$9,197,787	100%
SAN PEDRO WATERFRONT ENHANCEMENTS TOTAL		\$46,707,608	
c. Cabrillo Way Marina			
1. Cabrillo Way Marina - 22nd Street Bike Lanes to Shoshonean Road (25070)	Bid and Award	\$246,820	100%
2. Cabrillo Way Marina - Phase II (23640)	Construction	\$150,254,062	100%
CABRILLO WAY MARINA TOTAL		\$150,500,882	
d. San Pedro Waterfront			
1. San Pedro Waterfront - Planning			
1. LA Waterfront - San Pedro - EIR/EIS (24738)	Environmental	\$6,501,960	N/A
SAN PEDRO WATERFRONT - PLANNING TOTAL		\$6,501,960	

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. San Pedro Waterfront - Water Areas/Open Space/Prom.			
1. San Pedro Waterfront - Downtown Harbor - Water Cuts - Phase I (24655)	Design	\$16,182,894	80%
2. San Pedro Waterfront - Salinas De San Pedro Wetland Restoration Project (24895)	Hold	\$2,915,370	0%
3. San Pedro Waterfront - Ports O' Call Promenade - Phase I (24944)	Hold	\$7,350,000	10%
4. San Pedro Waterfront - Ports O' Call Promenade - Phase II (24945)	Hold	\$73,010,000	0%
5. San Pedro Waterfront - City Dock No. 1 Promenade (24946)	Hold	\$45,200,672	0%
6. San Pedro Waterfront - Salinas de San Pedro Promenade (24948)	Hold	\$14,006,400	0%
7. San Pedro Waterfront - B. 87-89 - North Harbor Cut (24962)	Hold	\$63,750,000	0%
8. San Pedro Waterfront - B. 45-50 - Outer Harbor Park & Promenade (24965)	Hold	\$24,325,000	0%
9. San Pedro Waterfront - Downtown Harbor - Landside Improvements - Phase I (24977)	Design	\$13,233,384	40%
10. San Pedro Waterfront - Downtown Harbor - Water Cuts - Phase 2 (25048)	Hold	\$12,200,000	0%
11. San Pedro Waterfront - Downtown Harbor - Landside Improvements - Phase 2 (25049)	Hold	\$15,400,000	0%
12. San Pedro Waterfront - San Pedro Park (Future)	Future	\$23,000,000	0%
SAN PEDRO WATERFRONT - WATER AREAS/OPEN SPACE/PROM. TOTAL		\$310,573,720	
3. San Pedro Waterfront - Transportation			
1. San Pedro Waterfront - Red Car Maintenance Facility (24673)	Hold	\$9,287,101	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. San Pedro Waterfront - Sampson Way (7th St. to 22nd St.) Roadway Improvements (24882)	Hold	\$70,737,768	10%
SAN PEDRO WATERFRONT - TRANSPORTATION TOTAL		\$80,024,869	
4. San Pedro Waterfront - Cultural/Institutional			
1. San Pedro Waterfront - Downtown Harbor - Ralph J. Scott Fireboat Display Structure (24762)	Design	\$8,796,722	20%
2. San Pedro Waterfront - B. 84 - Maritime Museum Renovation (24763)	Hold	\$1,559,805	20%
3. San Pedro Waterfront - City Dock No. 1 Southern California Marine Institute Study (25006)	Planning	\$1,935,655	0%
SAN PEDRO WATERFRONT - CULTURAL/INSTITUTIONAL TOTAL		\$12,292,181	
5. San Pedro Waterfront - Cruise Passenger			
1. B. 49-50 - Cruise Ship Terminal - Waterside Improvements (24635)	Hold	\$21,454,409	0%
2. B. 49-50 - Cruise Terminal Facility - Landside Improvements (24682)	Hold	\$85,673,739	0%
3. Cruise Terminal Parking Facilities (24795)	Hold	\$97,000,000	0%
4. B. 45 & 52 - Cruise Terminal - AMP (24880)	Hold	\$19,694,961	0%
SAN PEDRO WATERFRONT - CRUISE PASSENGER TOTAL		\$223,823,110	
6. San Pedro Waterfront - Deindustrialization			
1. B. 70-72 - Demolition of Liquid Bulk Terminal (24930)	Design	\$8,528,375	80%
2. B. 70-71 - Environmental Characterization and Clean-Up (Future)	Future	\$46,000,000	0%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
3. B. 240 - Fuel Station Relocation (Future)	Future	\$19,000,000	0%
SAN PEDRO WATERFRONT - DEINDUSTRIALIZATION TOTAL		\$73,528,375	
SAN PEDRO WATERFRONT TOTAL		\$706,744,214	
SAN PEDRO TOTAL		\$920,254,924	
2. Wilmington Waterfront Development			
1. Avalon Triangle Park (24713)	Design	\$5,048,009	95%
2. Wilmington Waterfront Development Master Planning & EIR (24752)	Environmental	\$6,112,931	N/A
3. Harry Bridges Boulevard Buffer (24823)	Construction	\$69,044,531	100%
4. Avalon Boulevard Corridor - Phase I - North (24916)	Hold	\$14,017,819	80%
5. Avalon Boulevard Corridor - Phase I - South (24917)	Hold	\$128,363,274	60%
6. Bekins Warehouse Renovation Project Conceptual Study (25045)	Completed	\$62,000	100%
7. Avalon Boulevard Corridor - Phase II (Future)	Future	\$13,771,200	0%
WILMINGTON WATERFRONT DEVELOPMENT TOTAL		\$236,419,763	
LOS ANGELES WATERFRONT TOTAL		\$1,156,674,687	
Environmental Enhancements			
1. Inner Cabrillo Beach Water Quality Improvement Project (24579)	Construction	\$18,741,607	100%
2. 249 Cannery Street Steam Plant EIR (24608)	Environmental	\$740,882	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
3. B. 44 - Site Restoration (24637)	Closed	\$1,632,758	N/A
4. Electric Truck Program (24958)	Environmental	\$5,954,781	N/A
5. General Building Policy Program for LEED Existing Building Certification (24984)	Design	\$25,000	14%
6. B. 161 - Administration Building - LEED Existing Building Certification (24985)	Hold	\$533,235	0%
7. Harbor Administration Building - LEED Existing Building Certification (24986)	Hold	\$290,000	1%
8. DWP Solar Panel Program Support (25005)	Design	\$300,643	12%
9. Cabrillo Shallow Water Habitat (25039)	Construction	\$14,219,566	100%
ENVIRONMENTAL ENHANCEMENTS TOTAL		\$42,438,471	
V. Maritime Services			
Harbor Department Facilities			
1. B. 161 - Wharf Demolition & Bridge Replacement (24062)	Construction	\$915,874	100%
2. B. 161 - Paint Spray Booth (24571)	Bid and Award	\$430,609	100%
3. Harbor Administration Building - Information Systems Backup Power Generator (24720)	Bid and Award	\$265,352	100%
4. B. 161 - C&M Administration Bldg. Emergency Generator Upgrade (24856)	Hold	\$285,000	0%
5. B. 161 - Boat Maintenance Cradle Modifications (24857)	Hold	\$589,730	0%
6. B. 161 - Canopy & Oil Transfer System for Boat Maintenance Slips (24858)	Hold	\$351,998	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. B. 161 - Marine Ways Modifications (24861)	Hold	\$360,000	0%
8. Harbor Administration Building - Panel/Office Furniture Reconfigurations (24881)	Construction	\$1,390,275	100%
9. Harbor Administration Building - 5th Floor Renovation (24908)	Construction	\$1,702,657	100%
10. B. 194 - C&M Maintenance Yard Improvements (24924)	Hold	\$1,009,553	75%
11. B. 161 - CNG Expansion (24952)	Design	\$981,086	95%
12. Harbor Administration Building - Office Furniture (24970)	Design	\$4,318,948	10%
13. POLA Facilities Water Efficient Toilets and Urinals (24992)	Construction	\$148,000	100%
14. Harbor Administration Building - Light Fixture Upgrade (24994)	Design	\$970,744	10%
15. Harbor Administration Building - Boardroom Media Equipment Upgrades (25009)	Completed	\$125,868	100%
16. B. 161 - C & M Administration Building Fire System Replacement (25010)	Construction	\$132,892	100%
17. B. 68 - Port Pilot Dispatch Center Reconfiguration (25046)	Bid and Award	\$116,700	100%
18. POLA Archives Building Improvements (25053)	Construction	\$264,823	N/A
19. Harbor Administration Building - Roof Improvements (25056)	Construction	\$406,808	N/A
20. Harbor Administration Building - HVAC Upgrades (25065)	Construction	\$138,704	N/A
21. B. 161 - Test Lab HVAC Replacement (25067)	Construction	\$408,665	N/A
22. Harbor Administration Building - 1st Floor Locksmith Office (25069)	Construction	\$30,000	N/A
HARBOR DEPARTMENT FACILITIES TOTAL		\$15,344,285	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Miscellaneous Projects			
1. B. 72 - Canetti's Building Exterior Improvements (24668)	Construction	\$619,176	100%
2. B. 73 - WXYZ Wharf Rehabilitation (24769)	Construction	\$4,248,516	100%
3. Port-wide Container Wharf Seismic Study & Code Update (24785)	Completed	\$2,084,573	100%
4. Removal & Installation of Underground Storage Tanks & Canopy (24819)	Construction	\$2,462,969	100%
5. Port-wide Controlled Navigation Area Signage (24932)	Construction	\$221,959	100%
6. B. 84 - Maritime Museum HVAC Replacement (24949)	Design	\$417,806	60%
7. B. 68 - Chief Pilot Office Heating and Air Conditioning Installation (24963)	Completed	\$37,506	100%
8. Warehouse No. 9, 10, 13, 16, & 17 Fire Sprinkler Head Upgrade (24973)	Completed	\$470,395	100%
9. Badger Bridge Conley Joint Improvements (24988)	Bid and Award	\$343,540	100%
10. Ports O' Call Building Demolition and Disposal Site Improvements (24996)	Construction	\$799,370	60%
11. Warehouse 1 Fire Sprinkler System Replacement (25013)	Completed	\$611,551	N/A
12. Swinford and Harbor Multicultural Man Statue (25014)	Completed	\$105,192	100%
13. Terminal Island Street Light Upgrade (25015)	Completed	\$204,407	N/A
14. B. 83 - 95 - Harbor Blvd. Parkway and Cruise Ship Promenade Lighting Upgrade (25016)	Completed	\$174,534	N/A
15. Liberty Hill Plaza Roof Improvements (25057)	Bid and Award	\$335,767	N/A

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
16. B. 54-55 - HVAC Replacement (25062)	Construction	\$75,000	N/A
17. Liberty Hill Plaza HVAC Replacement (25066)	Construction	\$114,301	N/A
18. Enterprise Resource Planning (ERP) System (25075)	Planning	\$4,528,748	0%
MISCELLANEOUS PROJECTS TOTAL		\$17,855,309	
Port-wide Contingency Projects			
1. Port-wide Capital Contingency Projects (1900)	Future	\$66,933,001	N/A
PORT-WIDE CONTINGENCY PROJECTS TOTAL		\$66,933,001	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
I. Terminals			
Berth 90-93 - World Cruise Center			
1. B. 90-91 - Temporary Cruise Terminal Baggage Handling Building (24680)	Completed	\$14,406,577	100%
2. B. 90-93 - Cruise Terminal Facility - Waterside Improvements - Fenders (24683)	Construction	\$2,786,261	100%
3. B. 91-93 - World Cruise Center Alternative Marine Power (AMP) (24777)	Construction	\$19,016,784	100%
4. B. 91-93 - Passenger Terminal Hi-Line & Second Level Repaving (24786)	Construction	\$983,592	100%
5. B. 91-92 & 93 - Gangways (24909)	Completed	\$9,798,555	100%
6. B. 93 A & B - Cruise Terminal Solar Power Generation Project (24942)	Completed	\$8,656,946	100%
7. B. 90-93 - Cruise Terminal Improvements - Disney Cruise Lines (24998)	Construction	\$7,509,080	100%
8. B. 93 - World Cruise Center 6.6KV AMP (25021)	Construction	\$7,357,519	100%
9. B. 89 - 93E - Restroom Remodel (25037)	Completed	\$124,903	N/A
10. B. 93 - Warehouse Charging Station Outlets (25041)	Planning	\$32,000	0%
11. B. 92 - Cruise Terminal Check-In and Baggage Claim Counter Electrical Outlets (25052)	Construction	\$103,000	100%
12. B. 91-92 - Walking Deck Roof Upgrade (25063)	Construction	\$41,710	N/A
13. B. 91-92 - Roof Deck Coating and Restoration (25064)	Planning	\$126,000	N/A
BERTH 90-93 - WORLD CRUISE CENTER TOTAL		\$70,942,927	
Berth 100-102 - China Shipping Container Terminal			

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
1. Phase I			
1. B. 97-109 - EIR/EIS (24587)	Construction	\$5,422,878	N/A
2. B. 100 - AMP Vault No. 1 Retrofit (24925)	Completed	\$266,538	100%
PHASE I TOTAL		\$5,689,416	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. Phase II			
1. B. 102 - Wharf (24496)	Completed	\$27,314,676	100%
2. B. 100-109 - Marine Operations Building (24543)	Design	\$11,083,695	1%
3. B. 102 - 18 of 35 Acre Backland Development (24599)	Completed	\$15,033,337	100%
4. B. 102 - Wharf - AMP (24869)	Construction	\$9,819,614	100%
5. B. 102 - Rear Backland Development (24872)	Design	\$20,800,000	10%
6. B. 102 - Access Bridge No. 2 (24873)	Completed	\$2,393,444	100%
PHASE II TOTAL		\$86,444,767	
3. Phase III			
1. B. 93B - Temporary Relocation of Catalina Express (24805)	Construction	\$5,001,616	35%
2. B. 100-102 -14 of 24 Acre Backland Development (24826)	Design	\$12,700,000	1%
3. B. 100 - Wharf - South Extension (24870)	Design	\$17,645,000	80%
4. B. 100 - Wharf - South Extension - AMP (24871)	Design	\$2,335,000	1%
5. B. 100-102 -10 of 24 Acres Backland Development (24874)	Cancelled	\$0	1%
6. B. 100-109 - Crane Maintenance Building (25026)	Design	\$3,240,000	1%
PHASE III TOTAL		\$40,921,616	

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
4. Miscellaneous			
1. B. 100 - Electric RTG and Infrastructure Modifications (24960)	Construction	\$125,000	100%
2. B. 100 - Site Contamination Assessment (24800)	Closed	\$263,505	N/A
MISCELLANEOUS TOTAL		\$388,505	
BERTH 100-102 - CHINA SHIPPING CONTAINER TERMINAL TOTAL		\$133,444,304	

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Berth 118-131 - Yang Ming Container Terminal			
1. Phase I & II			
1. B. 121-131 - Wharf Upgrades (24490)	Hold	\$145,900,000	40%
2. B. 121-131 - Marine Operations Building Replacement (24808)	Hold	\$3,525,000	0%
3. B. 121-131 - Backland Improvements (24809)	Hold	\$62,100,000	10%
4. B. 121-131 - West Basin Intermodal Container Transfer Facility (WBICTF) Expansion - Part I (24810)	Hold	\$10,600,000	80%
5. B. 125-129 - AMP (25018)	Design	\$10,110,000	10%
PHASE I & II TOTAL		\$232,235,000	
BERTH 118-131 - YANG MING CONTAINER TERMINAL TOTAL		\$232,235,000	
Berth 135-147 - TRAPAC Container Terminal			
1. B. 145-147 - Wharf Improvements (24242)	Construction	\$87,755,747	100%
2. B. 142-147 - Backland Improvements (24498)	Design	\$52,998,727	45%
3. B. 142-147 - ITCF & Backland (24551)	Planning	\$39,767,562	0%
4. B. 136-147 - Administration Building & Main Gate (24585)	Design	\$40,324,198	50%
5. B. 136-147 - Terminal Improvement Project Environmental Impact Report (EIR)/Environmental Impact Statement (EIS) (24612)	Environmental	\$5,084,284	N/A
6. B. 144 & 145-147 - AMP (24898)	Construction	\$13,993,716	100%
7. B. 136-139 - Alternative Marine Power (24943)	Construction	\$11,458,384	100%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
8. B. 142-147 - Backland Improvement Buildings (25034)	Closed	\$0	40%
9. B. 135 - Wharf Demolition and Landfill (25038)	Construction	\$12,285,077	100%
10. B. 136 - Backland Expansion (5-acre) (Future)	Future	\$11,258,894	0%
BERTH 135-147 - TRAPAC CONTAINER TERMINAL TOTAL		\$274,926,590	
Berth 171-181 - Development			
1. B. 171-173 - GATX Environmental Site Remediation (24457)	Closed	\$2,703,415	100%
2. B. 174-176 - Container Crane Relocation and Electrical Drive Upgrade (24743)	Closed	\$2,816,598	100%
BERTH 171-181 - DEVELOPMENT TOTAL		\$5,520,013	
Berth 212-224 - YTI Container Terminal			
1. B. 212-216 - Alternative Maritime Power (AMP) (24703)	Completed	\$2,285,293	100%
2. B. 212-213 - Administration Building HVAC System (24865)	Construction	\$1,301,432	100%
3. B. 219 - Building Demolition & Terminal Roadway Improvement (24883)	Closed	\$2,848,520	100%
4. B. 212-224 - EIR (24935)	Hold	\$1,500,000	N/A
5. B. 212-216 - Alternative Maritime Power (AMP) Phase II (25011)	Design	\$11,175,000	60%
6. B. 214-215 - Alternative Marine Power (AMP) Retrofit (25029)	Bid and Award	\$1,000,000	100%
7. B. 214-219 - Wharf Replacement (Future)	Future	\$80,260,000	0%
BERTH 212-224 - YTI CONTAINER TERMINAL TOTAL		\$100,370,246	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Berth 222-236 - Development			
1. B. 228-232 - Alternative Maritime Power (AMP) (24821)	Construction	\$5,033,266	100%
2. B. 226-232 - Panzerbelt And Cable Trench Upgrade and Replacement (24966)	Design	\$965,000	5%
3. B. 226-236 - Pavement Repairs (24983)	Construction	\$706,048	100%
4. B. 230-232 - Alternative Maritime Power (AMP) (25020)	Planning	\$10,210,000	0%
5. B. 228 - Maintenance and Repair Canopies (25027)	Hold	\$3,556,000	0%
6. B. 225-232 - Reefer Wash Roof Improvements (25058)	Construction	\$7,500	N/A
7. B. 225-232 - Receiving Canopy Roof Improvements (25059)	Construction	\$126,300	N/A
8. B. 226-236 - Wharf Fenders Replacement (25076)	Planning	\$761,000	0%
BERTH 222-236 - DEVELOPMENT TOTAL		\$21,365,114	
Berth 240-267 - Development			
1. B. 240Z - Site Assessment, Char. & Remedial Actions (24132)	Completed	\$1,714,162	N/A
2. B. 243-245 - Southwest Marine Dry Dock Demolition and Slip Fill (24780)	Construction	\$18,677,467	100%
3. B. 258 - Road Realignment (24862)	Construction	\$879,728	100%
4. B. 258 - Al Larson Boat Shop EIR (25043)	Environmental	\$1,899,392	N/A
BERTH 240-267 - DEVELOPMENT TOTAL		\$23,170,749	
Berth 300-306 - Development			

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
1. B. 301 - Demolition (24875)	Completed	\$5,430,967	100%
2. B. 301-306 - Terminal Expansion - Planning & Environmental Impact Report (EIR) (24889)	Environmental	\$5,286,934	N/A
3. B. 302-305 - Buildings, Gates, and Backland Development (24890)	Design	\$52,668,120	2%
4. B. 306 - Wharf and Backland Development (24891)	Design	\$47,350,972	20%
5. B. 304 - Substation #2 Reconstruction (24923)	Design	\$740,199	99%
6. B. 302-305 - Alternative Maritime Power (AMP) (25008)	Design	\$18,574,475	40%
7. B. 304 - Alternative Maritime Power (AMP) - Phase I (25051)	Cancelled	\$136,297	80%
8. B. 302-305 APL Buildings Water Leak Assessment (25054)	Design	\$113,850	99%
9. B. 306 - Alternative Maritime Power (AMP) (25068)	Design	\$3,169,200	10%
BERTH 300-306 - DEVELOPMENT TOTAL		\$133,471,014	
Berth 400-409 - Development			
1. B. 408-409 - Crude Oil Marine Terminal - Environmental Impact Report (24666)	Environmental	\$3,264,615	N/A
2. B. 408-409 - Crude Oil Marine Terminal (24741)	Hold	\$70,225,375	98%
3. B. 408-409 - Crude Oil Marine Terminal - AMP Facility (24834)	Hold	\$8,873,317	90%
4. B. 401-405 - Electrical Modifications (24951)	Bid and Award	\$585,000	100%
5. B. 401-406 - Runway Pavement Improvements (25012)	Closed	\$270,973	100%
6. B. 401-406 - Alternative Maritime Power (AMP) (25019)	Planning	\$7,910,000	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. B. 401-406 - Row A & Row B Pavement Replacement (25025)	Design	\$4,715,000	95%
BERTH 400-409 - DEVELOPMENT TOTAL		\$95,844,281	
Motems			
1. B. 238 - Motems (24899)	Hold	\$15,460,286	40%
2. B. 167-169 - Motems (24936)	Hold	\$33,019,428	40%
3. B. 163 - Motems (24937)	Hold	\$12,632,967	40%
4. B. 148-149 - Motems (24938)	Hold	\$13,658,227	40%
5. B. 164 - Motems (24939)	Hold	\$12,635,867	40%
6. B. 187-191 - Motems (24940)	Hold	\$29,857,917	40%
7. B. 118-120 - Motems (24941)	Cancelled	\$2,265,450	5%
MOTEMS TOTAL		\$119,530,142	
Miscellaneous Terminal Improvements			
1. B. 191 - Wharf Rehabilitation (24773)	Completed	\$1,246,094	100%
2. B. 155 - Catalina Freight Relocation Project (24781)	Hold	\$4,093,517	100%
3. B. 163 - Electrical Service Entrance Retrofit (24972)	Design	\$893,320	80%
4. Port-wide Underwharf Slope Repairs (24990)	Construction	\$7,024,842	100%
5. Badger Ave. Rail Bridge Emergency Generator Fuel Tank Replacement (25042)	Design	\$440,000	5%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
6. B. 155A - Warehouse Roof Replacement (25044)	Construction	\$603,000	N/A
7. Port-wide Restart Backflow Project (25060)	Construction	\$110,300	N/A
8. B. 154-155 - Shed Roof Replacement (25061)	Construction	\$499,000	N/A
9. B. 205 - Cerritos Yacht Anchorage Slope Revetment (25073)	Design	\$293,615	5%
MISCELLANEOUS TERMINAL IMPROVEMENTS TOTAL		\$15,203,688	
II. Transportation			
Channel Deepening Program			
1. Channel Deepening Program (24247)	Construction	\$169,797,826	100%
CHANNEL DEEPENING PROGRAM TOTAL		\$169,797,826	
Transportation Improvements			
1. Harry Bridges Boulevard Improvements (23693)	Construction	\$39,770,450	100%
2. South Wilmington Grade Separation (24236)	Design	\$79,902,050	80%
3. I-110/SR 47 Connector Improvement (24661)	Design	\$15,929,439	70%
4. Advanced Transportation Management Information System (ATMIS) (24663)	Construction	\$1,876,466	95%
5. John S. Gibson Intersection & NB I-110 Ramp Access Improvements (24699)	Design	\$23,921,056	70%
6. Integrated Transportation & Infrastructure Funding Plan (24751)	Design	\$1,476,014	90%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. I-110 Fwy/SR 47/Harbor Blvd. Interchange - Waterfront Gateway Improvements (24758)	Hold	\$1,221,908	99%
8. Southern California International Gateway (SCIG) - EIR (24760)	Environmental	\$6,608,327	100%
9. C Street/I-110 Access Ramp Improvements (24852)	Design	\$35,085,840	60%
10. Port-wide Miscellaneous Transportation Improvements (24854)	Closed	\$136,000	100%
11. B. 200 - Rail Yard (24885)	Design	\$128,630,645	80%
12. Zero Emissions Container Mover System Evaluation (24894)	Completed	\$565,222	100%
13. Union Pacific ICTF Redevelopment EIR (24993)	Environmental	\$90,000	N/A
14. ARRA Harbor Blvd. Rail Grade Crossing Improvement System (25050)	Cancelled	\$10,500	40%
15. Harbor Blvd. Grade Crossing Protection Modifications (25055)	Completed	\$149,200	100%
TRANSPORTATION IMPROVEMENTS TOTAL		\$335,373,118	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
III. Security			
Homeland Security			
1. Port of Los Angeles Police Headquarters (24583)	Construction	\$60,565,325	100%
2. Project No. 1 Waterside Security Surveillance System (TSA Project 1831) (24690)	Completed	\$14,858,704	100%
3. Project No. 4 Passenger Complex Perimeter Security (TSA Project 1834) (24691)	Completed	\$2,312,203	100%
4. Project No. 2 POLA Facility Security Enhancements (TSA Project 1939) (24694)	Completed	\$9,835,055	100%
5. 300 E. Water Street Port Police Substation (24896)	Construction	\$3,125,000	92%
6. POLA Fiber Optic Network Program - Phase 1 (24903)	Bid and Award	\$5,335,302	100%
7. Harbor Administration Building - Main Lobby Remodel - Security Improvements (24912)	Construction	\$5,810,564	100%
8. B. 87-89 - Scanning Facility (24971)	Design	\$1,043,091	55%
9. B. 195-196 - Wharf Improvements (24989)	Construction	\$3,885,000	100%
10. Port Police Integrated Command and Control System (24999)	Construction	\$3,900,751	N/A
11. Port Police Computer Aided Dispatch and Records Management System (25000)	Bid and Award	\$3,500,000	N/A
12. Port Police Law Enforcement Resource Tracking System (25001)	Construction	\$2,392,935	N/A
13. Port Police Tactical Radio Communications Improvements (25002)	Bid and Award	\$5,333,333	N/A
14. Port Police Interoperable Communications System (25003)	Construction	\$1,600,000	N/A

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
15. Mass Notification System (25004)	Design	\$2,384,000	30%
16. 22nd Street Park Surveillance System (25033)	Completed	\$36,301	100%
17. Port-wide Security - Phase II (25035)	Design	\$205,000	5%
18. POLA Facilities Perimeter Monitoring & Access Control Systems Upgrades (25040)	Planning	\$4,000,000	N/A
19. POLA Fiber Optic Network Program - Phase 2 (25071)	Hold	\$6,185,000	0%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
20. POLA Fiber Optic Network Program - Horizontal Directional Drill (25072)	Design	\$8,022,000	40%
HOMELAND SECURITY TOTAL		\$144,329,564	
IV. Community			
Port-Wide Public Enhancements			
1. B. 201-204 - East Basin/Cerritos Channel Marina Planning Study (24549)	Hold	\$803,008	40%
2. POLA Tree Planting Program - Miscellaneous Tree Planting Projects (24900)	Completed	\$740,474	100%
3. Knoll Hill Baseball Diamonds (24901)	Completed	\$4,820,432	100%
4. Front Street Dog Park (24902)	Completed	\$490,881	100%
5. Front Street Beautification (25047)	Planning	\$6,550,000	0%
6. Knoll Hill Fence Replacement (25074)	Planning	\$11,800	N/A
PORT-WIDE PUBLIC ENHANCEMENTS TOTAL		\$13,416,595	
Los Angeles Waterfront			
1. San Pedro			
a. San Pedro Waterfront Gateway			
1. Waterfront Gateway - Water Features (24804)	Closed	\$16,302,220	100%
SAN PEDRO WATERFRONT GATEWAY TOTAL		\$16,302,220	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
b. San Pedro Waterfront Enhancements			
1. San Pedro Waterfront Enhancement - Downtown Waterfront Plaza (24726)	Completed	\$3,394,825	100%
2. San Pedro Waterfront Enhancement - Southern Pacific Slip (24728)	Design	\$9,121,443	99%
3. San Pedro Waterfront Enhancement - 22nd Street & Sampson Way Parking Lot (24729)	Completed	\$5,776,718	100%
4. San Pedro Waterfront Enhancement - Cabrillo Beach Recreational Area (24730)	Design	\$16,973,523	90%
5. San Pedro Waterfront Enhancement - Angel's Walk LA Stanchions (24746)	Hold	\$2,243,312	100%
6. San Pedro Waterfront Enhancement - 22nd Street Landing Parking & Landscaping (24782)	Completed	\$9,197,787	100%
SAN PEDRO WATERFRONT ENHANCEMENTS TOTAL		\$46,707,608	
c. Cabrillo Way Marina			
1. Cabrillo Way Marina - 22nd Street Bike Lanes to Shoshonean Road (25070)	Bid and Award	\$246,820	100%
2. Cabrillo Way Marina - Phase II (23640)	Construction	\$150,254,062	100%
CABRILLO WAY MARINA TOTAL		\$150,500,882	
d. San Pedro Waterfront			
1. San Pedro Waterfront - Planning			
1. LA Waterfront - San Pedro - EIR/EIS (24738)	Environmental	\$6,501,960	N/A
SAN PEDRO WATERFRONT - PLANNING TOTAL		\$6,501,960	

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. San Pedro Waterfront - Water Areas/Open Space/Prom.			
1. San Pedro Waterfront - Downtown Harbor - Water Cuts - Phase I (24655)	Design	\$16,182,894	80%
2. San Pedro Waterfront - Salinas De San Pedro Wetland Restoration Project (24895)	Hold	\$2,915,370	0%
3. San Pedro Waterfront - Ports O' Call Promenade - Phase I (24944)	Hold	\$7,350,000	10%
4. San Pedro Waterfront - Ports O' Call Promenade - Phase II (24945)	Hold	\$73,010,000	0%
5. San Pedro Waterfront - City Dock No. 1 Promenade (24946)	Hold	\$45,200,672	0%
6. San Pedro Waterfront - Salinas de San Pedro Promenade (24948)	Hold	\$14,006,400	0%
7. San Pedro Waterfront - B. 87-89 - North Harbor Cut (24962)	Hold	\$63,750,000	0%
8. San Pedro Waterfront - B. 45-50 - Outer Harbor Park & Promenade (24965)	Hold	\$24,325,000	0%
9. San Pedro Waterfront - Downtown Harbor - Landside Improvements - Phase I (24977)	Design	\$13,233,384	40%
10. San Pedro Waterfront - Downtown Harbor - Water Cuts - Phase 2 (25048)	Hold	\$12,200,000	0%
11. San Pedro Waterfront - Downtown Harbor - Landside Improvements - Phase 2 (25049)	Hold	\$15,400,000	0%
12. San Pedro Waterfront - San Pedro Park (Future)	Future	\$23,000,000	0%
SAN PEDRO WATERFRONT - WATER AREAS/OPEN SPACE/PROM. TOTAL		\$310,573,720	
3. San Pedro Waterfront - Transportation			
1. San Pedro Waterfront - Red Car Maintenance Facility (24673)	Hold	\$9,287,101	0%

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
2. San Pedro Waterfront - Sampson Way (7th St. to 22nd St.) Roadway Improvements (24882)	Hold	\$70,737,768	10%
SAN PEDRO WATERFRONT - TRANSPORTATION TOTAL		\$80,024,869	
4. San Pedro Waterfront - Cultural/Institutional			
1. San Pedro Waterfront - Downtown Harbor - Ralph J. Scott Fireboat Display Structure (24762)	Design	\$8,796,722	20%
2. San Pedro Waterfront - B. 84 - Maritime Museum Renovation (24763)	Hold	\$1,559,805	20%
3. San Pedro Waterfront - City Dock No. 1 Southern California Marine Institute Study (25006)	Planning	\$1,935,655	0%
SAN PEDRO WATERFRONT - CULTURAL/INSTITUTIONAL TOTAL		\$12,292,181	
5. San Pedro Waterfront - Cruise Passenger			
1. B. 49-50 - Cruise Ship Terminal - Waterside Improvements (24635)	Hold	\$21,454,409	0%
2. B. 49-50 - Cruise Terminal Facility - Landside Improvements (24682)	Hold	\$85,673,739	0%
3. Cruise Terminal Parking Facilities (24795)	Hold	\$97,000,000	0%
4. B. 45 & 52 - Cruise Terminal - AMP (24880)	Hold	\$19,694,961	0%
SAN PEDRO WATERFRONT - CRUISE PASSENGER TOTAL		\$223,823,110	
6. San Pedro Waterfront - Deindustrialization			
1. B. 70-72 - Demolition of Liquid Bulk Terminal (24930)	Design	\$8,528,375	80%
2. B. 70-71 - Environmental Characterization and Clean-Up (Future)	Future	\$46,000,000	0%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
3. B. 240 - Fuel Station Relocation (Future)	Future	\$19,000,000	0%
SAN PEDRO WATERFRONT - DEINDUSTRIALIZATION TOTAL		\$73,528,375	
SAN PEDRO WATERFRONT TOTAL		\$706,744,214	
SAN PEDRO TOTAL		\$920,254,924	
2. Wilmington Waterfront Development			
1. Avalon Triangle Park (24713)	Design	\$5,048,009	95%
2. Wilmington Waterfront Development Master Planning & EIR (24752)	Environmental	\$6,112,931	N/A
3. Harry Bridges Boulevard Buffer (24823)	Construction	\$69,044,531	100%
4. Avalon Boulevard Corridor - Phase I - North (24916)	Hold	\$14,017,819	80%
5. Avalon Boulevard Corridor - Phase I - South (24917)	Hold	\$128,363,274	60%
6. Bekins Warehouse Renovation Project Conceptual Study (25045)	Completed	\$62,000	100%
7. Avalon Boulevard Corridor - Phase II (Future)	Future	\$13,771,200	0%
WILMINGTON WATERFRONT DEVELOPMENT TOTAL		\$236,419,763	
LOS ANGELES WATERFRONT TOTAL		\$1,156,674,687	
Environmental Enhancements			
1. Inner Cabrillo Beach Water Quality Improvement Project (24579)	Construction	\$18,741,607	100%
2. 249 Cannery Street Steam Plant EIR (24608)	Environmental	\$740,882	0%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
3. B. 44 - Site Restoration (24637)	Closed	\$1,632,758	N/A
4. Electric Truck Program (24958)	Environmental	\$5,954,781	N/A
5. General Building Policy Program for LEED Existing Building Certification (24984)	Design	\$25,000	14%
6. B. 161 - Administration Building - LEED Existing Building Certification (24985)	Hold	\$533,235	0%
7. Harbor Administration Building - LEED Existing Building Certification (24986)	Hold	\$290,000	1%
8. DWP Solar Panel Program Support (25005)	Design	\$300,643	12%
9. Cabrillo Shallow Water Habitat (25039)	Construction	\$14,219,566	100%
ENVIRONMENTAL ENHANCEMENTS TOTAL		\$42,438,471	
V. Maritime Services			
Harbor Department Facilities			
1. B. 161 - Wharf Demolition & Bridge Replacement (24062)	Construction	\$915,874	100%
2. B. 161 - Paint Spray Booth (24571)	Bid and Award	\$430,609	100%
3. Harbor Administration Building - Information Systems Backup Power Generator (24720)	Bid and Award	\$265,352	100%
4. B. 161 - C&M Administration Bldg. Emergency Generator Upgrade (24856)	Hold	\$285,000	0%
5. B. 161 - Boat Maintenance Cradle Modifications (24857)	Hold	\$589,730	0%
6. B. 161 - Canopy & Oil Transfer System for Boat Maintenance Slips (24858)	Hold	\$351,998	0%

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
7. B. 161 - Marine Ways Modifications (24861)	Hold	\$360,000	0%
8. Harbor Administration Building - Panel/Office Furniture Reconfigurations (24881)	Construction	\$1,390,275	100%
9. Harbor Administration Building - 5th Floor Renovation (24908)	Construction	\$1,702,657	100%
10. B. 194 - C&M Maintenance Yard Improvements (24924)	Hold	\$1,009,553	75%
11. B. 161 - CNG Expansion (24952)	Design	\$981,086	95%
12. Harbor Administration Building - Office Furniture (24970)	Design	\$4,318,948	10%
13. POLA Facilities Water Efficient Toilets and Urinals (24992)	Construction	\$148,000	100%
14. Harbor Administration Building - Light Fixture Upgrade (24994)	Design	\$970,744	10%
15. Harbor Administration Building - Boardroom Media Equipment Upgrades (25009)	Completed	\$125,868	100%
16. B. 161 - C & M Administration Building Fire System Replacement (25010)	Construction	\$132,892	100%
17. B. 68 - Port Pilot Dispatch Center Reconfiguration (25046)	Bid and Award	\$116,700	100%
18. POLA Archives Building Improvements (25053)	Construction	\$264,823	N/A
19. Harbor Administration Building - Roof Improvements (25056)	Construction	\$406,808	N/A
20. Harbor Administration Building - HVAC Upgrades (25065)	Construction	\$138,704	N/A
21. B. 161 - Test Lab HVAC Replacement (25067)	Construction	\$408,665	N/A
22. Harbor Administration Building - 1st Floor Locksmith Office (25069)	Construction	\$30,000	N/A
HARBOR DEPARTMENT FACILITIES TOTAL		\$15,344,285	

CIP Status Report

Exhibit A

December 2010

Project Title	Project Status	Budgeted Cost	Percent Design Complete
Miscellaneous Projects			
1. B. 72 - Canetti's Building Exterior Improvements (24668)	Construction	\$619,176	100%
2. B. 73 - WXYZ Wharf Rehabilitation (24769)	Construction	\$4,248,516	100%
3. Port-wide Container Wharf Seismic Study & Code Update (24785)	Completed	\$2,084,573	100%
4. Removal & Installation of Underground Storage Tanks & Canopy (24819)	Construction	\$2,462,969	100%
5. Port-wide Controlled Navigation Area Signage (24932)	Construction	\$221,959	100%
6. B. 84 - Maritime Museum HVAC Replacement (24949)	Design	\$417,806	60%
7. B. 68 - Chief Pilot Office Heating and Air Conditioning Installation (24963)	Completed	\$37,506	100%
8. Warehouse No. 9, 10, 13, 16, & 17 Fire Sprinkler Head Upgrade (24973)	Completed	\$470,395	100%
9. Badger Bridge Conley Joint Improvements (24988)	Bid and Award	\$343,540	100%
10. Ports O' Call Building Demolition and Disposal Site Improvements (24996)	Construction	\$799,370	60%
11. Warehouse 1 Fire Sprinkler System Replacement (25013)	Completed	\$611,551	N/A
12. Swinford and Harbor Multicultural Man Statue (25014)	Completed	\$105,192	100%
13. Terminal Island Street Light Upgrade (25015)	Completed	\$204,407	N/A
14. B. 83 - 95 - Harbor Blvd. Parkway and Cruise Ship Promenade Lighting Upgrade (25016)	Completed	\$174,534	N/A
15. Liberty Hill Plaza Roof Improvements (25057)	Bid and Award	\$335,767	N/A

**CIP Status Report
December 2010**

Exhibit A

Project Title	Project Status	Budgeted Cost	Percent Design Complete
16. B. 54-55 - HVAC Replacement (25062)	Construction	\$75,000	N/A
17. Liberty Hill Plaza HVAC Replacement (25066)	Construction	\$114,301	N/A
18. Enterprise Resource Planning (ERP) System (25075)	Planning	\$4,528,748	0%
MISCELLANEOUS PROJECTS TOTAL		\$17,855,309	
Port-wide Contingency Projects			
1. Port-wide Capital Contingency Projects (1900)	Future	\$66,933,001	N/A
PORT-WIDE CONTINGENCY PROJECTS TOTAL		\$66,933,001	

EXHIBIT "B"

SCOPE OF WORK

Harbor Department Engineering Guidelines: Consultant acknowledges receipt, review and understanding of the City's Harbor Department's "Engineering Design Guidelines," and "CADD Manual" (collectively "Guidelines") and shall perform this Scope of Work in accordance with these Guidelines. Within ten (10) days of this Agreement's effective date, Consultant shall notify Engineer in writing of any terms, criteria, or procedures contained therein which Consultant does not intend to use in performing the Scope of Work. Engineer shall provide a written response to any such comments received from Consultant, which shall be binding for purposes of this Agreement.

Consultant shall initiate, plan, execute, direct, control, and administer the Project as defined in Exhibit "A" by effectively organizing, staffing, directing, integrating, and coordinating the required Project Tasks and Subtasks as described herein. These services shall be performed in a professional fashion as per current project management principals, guidelines, and standards promoted by recognized project management organizations and institutions.

Task 1 *Project Management and Coordination*

Consultant shall provide state-of-the-art project management services for the Project throughout the term of the Agreement. This project management effort shall be provided for the following processes: Project initiation, Project planning and scheduling, Project controls, Project execution, and Project administration and closing. Consultant shall deal with issues, including, but not limited to, Project integration, Project scope development, Project management, cost management, quality assurance and control issues, human resource requirements, Project communications, and Project risk management. Task 1 includes the following:

Task 1.A Project Management Plan

Consultant shall provide a detailed project management plan (PMP) including information on coordination with appropriate agencies to ensure timely completion of the PS&E packages. The PMP shall include a schedule for milestone completion and an hourly breakdown for each task and subtask. The PMP shall be delivered within 30 days of the first Notice to Proceed issued under the Agreement.

Task 1.B Deliverables

Consultant shall produce the original work product and ten copies or exact reproductions thereof of all deliverables submitted to the City. Deliverables may include, but are not limited to, drawings and/or plans, specifications, estimates, reports, records, reference material, data, charts, documents, renderings, computations, computer tapes or disks, and other items of any type whatsoever, whether in the form of writing, figures, delineation or electronic data prepared or compiled in connection with this Agreement.

1. Drawings produced by Consultant shall conform to the best standards of the profession in which the generator of the drawings practices. Information shall be

organized in a logical, systematic manner, using the necessary number of drawings required to maintain clarity and completeness. Drawings and specifications shall fully delineate the work to be done and materials required. Dimensions, diagrams, descriptions, cross sections, and details shall demonstrate adequacy of design for review, permitting, bidding, and construction.

2. Reports and specifications shall be prepared on a word processor and hard copy submittals shall be on 8-1/2" X 11" size white paper unless otherwise approved by Engineer. Submittals shall be bound, except any final submittal intended solely for reproduction by City which shall be unbound. Pages shall be numbered in the lower margin. Reports shall include a title page and a table of contents with lists of exhibits, plates and appendices. Information shall be presented in a clear, logical, and organized manner which facilitates review by the reader. Reports and studies shall be submitted in draft or preliminary form for review prior to the final submittal. Specifications shall be prepared in conformance with the format of the Construction Specifications Institute, unless Engineer otherwise directs.
3. Unless otherwise directed in writing, Consultant shall submit all deliverables, such as reports, drawings, specifications, designs, calculations, schedules and all work necessary to produce its deliverables, in an electronic format (AutoCAD, Word, Excel, PowerPoint etc. and/or PDF) acceptable to Engineer in addition to the hard copies required in Paragraph 2, above. Consultant shall assure at the start of Project that its proposed method of electronic submittal to City is consistent with City's computer hardware, networking and software systems, including layering of information and the attachment of data files to the drawings. Pertinent data gathered during the course of the work will be entered by Consultant into an electronic database (if required) acceptable to Engineer. In conjunction with the submittal of computer-generated calculations, Consultant shall document the appropriateness of the selected software to the task and clearly describe the input/output and default elements of the software and their relation to the Project.
4. Unless Engineer otherwise directs in writing, drawings are to be electronically generated on a CAD (Computer Aided Drafting) system equal to or compatible by translation with the City's AutoCAD system. To enable drawing elements to be manipulated and translations to be efficient, all CAD-generated drawings shall be developed as dimensionally and geometrically precise models (to three decimal places) of the work depicted. For a CAD system other than AutoCAD, a translated representative sample (one sheet minimum of each discipline) must be included with each submittal. Consultant shall conform to the drafting standards, layering and symbology of City. Consultant will be apprised by City of its layering and symbology requirements prior to the start of work.
5. Signature and record drawing submittals shall be in electronic format as approved by Engineer, as well as the original reproducible vellum. Each original drawing sheet shall be stamped and signed by an engineer or architect appropriately licensed to practice in the State of California.

Task 1.C Suitability of Work and Consultant Cooperation

Consultant shall furnish, in accordance with the agreed upon schedule, a complete, practical, economical design, plans, specifications, and estimates (if such plans and specifications are within the scope of Consultant's work), and related corrections and changes which are best suited for the contemplated construction, and ensure all work is completed in accordance with this Agreement and with sound engineering principles and is signed and sealed by a licensed Professional Engineer and/or Architect, as appropriate. Consultant shall, upon request of the Engineer, provide all calculations, data, charts, and other information of any type whatsoever which support its designs or other work performed pursuant to this Agreement. Consultant may not assert as a basis for refusing to provide such information that it is proprietary. Consultant shall satisfy Engineer that design decisions are based on objective evaluation of the requirements of the facility owner and user, meet site-specific conditions, comply with Project construction cost budget, and minimize long-term operation and maintenance costs. Consultant is aware and agrees that the City has the right to submit the Consultant's work product to independent design reviewers. Consultant agrees to fully cooperate with such reviewers if City determines review is appropriate. Consultant's obligation to cooperate shall include the obligation to respond in an objective professional manner to requests for information, and, if expressly requested by Engineer, to enter into a dialogue with the reviewer regarding the comments of the reviewer on the work

Task 1.D Quality Control/Quality Assurance Plan

In conjunction with the PMP, the Consultant shall also prepare a quality control/quality assurance plan (QC/QA Plan) for the Project, within 30 days of issuance of the first Notice to Proceed under this Agreement. The QC/QA Plan shall be prepared in accordance with minimum requirements of the City's Harbor Department, recognized professional standards, and shall identify procedures for reviewing and checking computations, design drawings and other submittals specific to the design phase for both Consultant and Subconsultants. The QC/QA Plan shall also identify roles and responsibilities for implementing and monitoring quality control and quality assurance. As part of the Consultant's QC/QA Plan, Consultant Senior Staff shall perform and independent review of all documents for completeness, technical accuracy, and coordination and code compliance at the end of each work phase prior to submittal of deliverables to Engineer.

Task 1.E Prepare Project Schedule

Consultant shall develop a computerized critical path method schedule (CPM Schedule) using Microsoft Project. This CPM Schedule shall be created in close coordination with the Engineer or Engineer's designee. The initial schedule shall be submitted 30 days after the issuance of the first Notice to Proceed under this Agreement. The CPM Schedule shall initially focus on design phase activities, including significant milestones, permits, utility coordination and related Tasks, to allow for effective planning, monitoring and reporting throughout the Project. It shall combine activities related to cost, planning and design, reviews, delivery, and approvals and shall provide uniform guidance for planning, scheduling, budgeting, and coordination efforts. Updates to the CPM Schedule should issued each month to show progress and done so as to coincide with the monthly Project Development Team (PDT) Meetings, where reporting shall take place. Consultant shall maintain the CPM Schedule.

Task 1.F Monthly Progress Status Reports and Schedule Updates

Consultant shall prepare monthly progress reports which include updates to the key milestone delivery schedule and percent completion of each task worked on during that period. The schedule will be reviewed in close coordination with Engineer. Each month a schedule shall be issued for Project progress meetings and other public meetings where Project status and the schedule may be an agenda item.

Task 1.G Project Development Team (PDT) Meetings

Consultant shall attend monthly PDT meetings with Project stakeholders throughout the term of this Agreement. Consultant's Project Manager shall attend each meeting. It is anticipated that various other members of the Project team, including Subconsultants, shall attend the meetings, as needed. Consultant shall prepare an agenda and distribute meeting minutes, as well as track design contract action items. Monthly progress reports shall be presented and discussed at this meeting.

Task 1.H Subconsultant Administration

Consultant shall administer all Subconsultants on this Project. All Subconsultant requests for information, questions, clarifications, and invoices shall be processed through the Consultant.

Task 1.I Meetings, Permits, and Utility Coordination

Consultant shall attend meetings, conferences, and hearings and provide drawings, applications and exhibits necessary to obtain all required approvals, plan checks, permits, variances and utility services/modifications for the Project. Consultant shall determine regulatory agency approvals, plan checks, permits and variances necessary for Project's design and construction unless the Engineer otherwise directs in writing. Consultant shall prepare and deliver to Engineer, for review and comment, minutes of all meetings attended within three (3) working days after the meeting, whether or not City is represented at said meetings, if the subject of such meeting is material to the design of the Project or if Engineer requests such meeting minutes.

Task 2 Geotechnical Engineering Services

Consultant will investigate the soil and subsurface conditions at the Project site, and provide geotechnical recommendations for design of the Project. The geotechnical work shall include, but not necessarily be limited to the following:

A. Review and analysis of existing information:

1. Collect and review existing geotechnical reports, boring logs and other geotechnical information from adjacent and nearby projects, as well as from previously performed geotechnical work in the Project area.
2. Review and represent the site geology on plan, section, and profiles. Summarize soil parameters as presented in existing data.
3. Inspect site to determine existing site conditions.

B. Field Investigation:

1. Following review of available geotechnical information, Consultant shall develop a geotechnical work plan, including determination of the number of borings, cone penetration tests (CPT) or other data acquisition and testing required for design of the Project.
2. Submit a boring plan indicating the location and depths of all borings and CPTs for approval by Engineer prior to sampling. Boring plan shall indicate substructures in the vicinity of the proposed borings.
3. Detailed planning of field investigation:
 - a. Arrange for and schedule drillers.
 - b. Make preparations for sample handling, transportation, and testing.
 - c. Locate test borings.
 - d. Locate utilities and other onsite interferences and mark location on the ground.
 - e. Obtain necessary permits.
 - f. Schedule field staff.
4. Perform borings and other fieldwork as necessary for the surface and subsurface investigation. As initial surface and subsurface investigation is accomplished and data is reviewed, Consultant shall adjust boring depths, locations, and number of borings and CPTs using prudent engineering judgment and considering subsurface conditions and project requirements and as approved by Engineer. CPT data shall be obtained during borings.
5. Borings in uncontaminated areas shall be backfilled with soil cuttings except CPTs will not be backfilled. Borings and CPTs in contaminated areas shall be backfilled with grout. Contaminated drilling spoils shall be left on-site in drums for disposal by others.

C. Laboratory Testing:

1. Perform laboratory testing to include, but not necessarily limited to the following:
 - a. Index testing:
 - i. Moisture content/dry density
 - ii. Specific gravity
 - iii. Atterberg limits
 - iv. Sand equivalent
 - v. Sieve analysis
 - vi. Resistivity
 - b. Consolidation tests with time plot.
 - c. Soil Strength test:

- i. Triaxial compression
 - ii. Direct shear
 - iii. Standard penetration test
- d. R-value or CBR tests.
- e. Compaction tests.
- f. Chemical analysis:
 - i. pH
 - ii. sulfates
 - iii. chlorides

D. Prepare soil data report:

1. Prepare narrative summary of the site soil conditions and soil parameters as developed from review of existing data, borings, and laboratory testing.
2. Prepare and draft boring logs using GINT program.
3. Prepare site soil plan, profile, and cross sections.
4. Prepare data report.

E. Geotechnical analysis:

The geotechnical analysis shall be based on both the currently available geotechnical site information and the results of the new field investigation. The following items shall be addressed by the geotechnical analysis:

1. Provide seismic design requirements and recommendations based on Los Angeles Building Code criteria and considering the significance of the Palos Verdes Fault.
2. Foundation analysis:
 - a. Develop recommendations for the foundations and/or bedding of structures, including retaining walls, vaults, storm drains and light poles considering local site conditions and recommended seismic requirements.
 - b. Prepare technical report.
3. Pavement design:
 - a. Develop pavement section for roadway improvements based on adjoining property usage.
 - b. Provide R-values and CBRs of sub-grade for pavement design.
 - c. Prepare technical report.
4. General grading:
 - a. Provide analyses and recommendations for the following:

- i. Trench excavation, backfill and shoring.
- ii. Site grading, fill placement and compaction.
- iii. Subgrade preparation for foundations and footings of structures.
- iv. Bedding requirements for utilities and substructures.
- v. Dewatering.

5. Corrosive potential

- a. Determine soil corrosion potential and recommend protective measures for utilities and substructures.

F. Final and draft reports:

The findings, conclusions and recommendations shall be discussed with City as they are developed. Upon completion of the work, Consultant shall submit five copies of the draft report containing the findings, conclusions and recommendations together with the supporting field and laboratory data for review by City. Consultant shall review and address City's comments, and submit ten copies of the final report to City.

G. Plans, Specifications, and Estimates review:

Consult with designers during Preliminary and Final Designs as necessary to implement recommendations and review project plans, specifications and estimates for conformance with geotechnical recommendations.

Task 2 – Deliverables

- Meeting minutes
- Boring plan
- Obtain necessary permits
- Soil data reports
- Draft and final geotechnical reports

Task 3 Conceptual Study and Report Phase

After issuance of written Notice to Proceed, Consultant shall perform Conceptual Study and Report for the Project. This work shall include but not necessarily be limited to the following:

- A. Visit the site and become familiar with the Project area.
- B. Review available survey, coordinate control information and record plans and use this material to establish site boundaries, locations of existing facilities, utilities (including utilities below grade) and existing grades. Provide a list of additional surveys required, which will be performed by the City's survey forces.

- C. Identify and analyze permits, approvals and requirements of local, state, and federal regulatory agencies, and coordinate with them as necessary for conformance with their requirements, rules and regulations.
- D. Coordinate work with adjacent projects, facilities and improvements.
- E. Develop detailed project design criteria and identify critical issues, opportunities and constraints. Prepare Design Criteria Manual to incorporate results of this work.
- F. Prepare a report and documentation package presenting the results of the two (2) conceptual studies to present clearly the considerations involved and the alternative solutions available setting forth Consultant's findings, evaluations and recommendations. Document and recommend one preferred plan that best achieves the Project design criteria.

Task 3 – Deliverables

- Preliminary Conceptual Study (Design Criteria Manual)
- Final Conceptual Study report
- Architectural exhibits/artist renderings
- Preliminary architectural plans
- Landscaping exhibit(s)
- Mechanical/electrical/ exhibit(s)
- Grading and surfacing exhibit(s)
- Utility and substructure exhibit(s)
- Construction phasing
- Refined design imagery
- Preliminary project construction cost estimates
- Preliminary project design and construction schedules

Task 4 Preliminary Design Phase (40% Construction Plans)

- A. Upon completion of the conceptual study and report phase, selection of a preferred alternative by City, and issuance of a written Notice to Proceed from the Engineer, or written provisional Notice to Proceed with individual elements, Consultant shall perform the preliminary (40%) design.
- B. Plans shall include typical sections and details and illustrate the architectural, civil, structural, electrical and mechanical design aspects in sufficient detail to cover all matters, which will materially affect the essential features and cost of the Project.
- C. The preliminary design submittal shall include, but not necessarily be limited to, the following for all facilities:

1. Architectural design
2. Site plan showing coordination and relationships with overall site development
3. Construction phasing
4. Removal
5. Substructure
6. Civil design (including grading, paving, and roadways)
7. Structural design
8. Mechanical/HVAC design
9. Plumbing design
10. Electrical design
11. Water, sewer, and storm drain design
12. Landscape and hardscape design
13. Striping and signage plan
14. Utility design
15. Site/Area lighting design
16. Rail and signal design
17. Outline specifications for each discipline of work
18. Updated project cost estimate and schedule
19. Utility demand estimates
20. Perform all appropriate code coordination and review with applicable local, state, and federal agencies
21. Security design
22. Dredging and landfill design
23. Coastal and harbor design

Task 4 – Deliverables

Deliverables from this phase will provide a general overview of the entire proposed development, but not necessarily attempting to group the plans by anticipated construction contract sets. The deliverables will include:

- Architectural plans
- Site plan
- Construction phasing plans
- Removal plan
- Substructure plan
- Civil plans (grading, paving, and roadway)
- Structural plans
- Mechanical/electrical/plumbing plans
- Utility plans
- Water, sewer, and storm drain plan
- Landscape and hardscape plan
- Signing & striping plans
- Site/area lighting plans
- Rail and signal plans
- Construction cost estimate

- Construction schedule
- Associated reports and analysis work
- Outline of specifications
- Security plans
- Dredging and landfill plans
- Coastal and harbor plans

Task 5 *Eighty-percent Construction Documents (80% DESIGN)*

- A. Upon issuance of written Notice(s) to Proceed from the Engineer, proceed with 80% design of Project. This procedure is the same for the Final design in Task 6.
- B. Preparation of Plans, specifications, and estimates in sufficient detail to provide the information necessary for competitive construction contract bidding for Project.
- C. Permits and approvals:
 1. Perform all appropriate code coordination and review with all applicable local, state, and federal agencies.
 2. Consultant shall complete applications, including necessary documentation, to obtain all permits and approvals for Project other than those that are required to be obtained by contractor(s). These applications shall be submitted to Engineer for review and approval prior to filing with appropriate agencies.
 3. Permits/approvals for this Project include but are not necessarily limited to the following:
 - a. City of Los Angeles, Department of Building and Safety
 - b. City of Los Angeles, Department of Public Works
 - c. City of Los Angeles Fire Department
 - d. Federal Railroad Administration
 - e. California Public Utilities Commission
 - f. Corps of Engineers
 - g. Regional Water Quality Control Board
 4. Changes in the plans, specifications, and estimates, including any changes required by a change in rules, regulations, or laws required to obtain final approval from said agencies shall be made by Consultant.
 5. Consultant shall determine and obtain any other permits required by local, state, and federal agencies for Project.

Task 5 – Deliverables

An 80% version of the following, grouped by contract set, will be provided to the City at the end of this design phase.

- Architectural plans
- Site plan
- Construction phasing plans
- Removal plan
- Substructure plan
- Civil plans (grading, paving, and roadway)
- Structural plans
- Mechanical/electrical/plumbing plans
- Utility plans
- Water, sewer, and storm drain plan
- Landscape and hardscape plan
- Signing & striping plans
- Site/area lighting plans
- Rail and signal plans
- Construction cost estimate
- Construction schedule
- Associated reports and analysis work
- Outline of specifications
- Security plans
- Dredging and landfill plans
- Coastal and harbor plans

Task 6 *Final Design Documents (100% DESIGN)*

- A. Upon issuance of a written Notice to Proceed from the Engineer, or written provisional Notice to Proceed with individual elements, Consultant shall prepare the Final Design submittal and respond to and incorporate all comments received from the City and City Department of Building and Safety.
- B. Plans, specifications, and estimates shall be stamped and signed by an architect or engineer appropriately licensed to practice in the State of California.
- C. Submit to Engineer all construction quantities as well as structural, civil, electrical, mechanical, and any other calculations used in the design of the Project.
- D. Submit a detailed estimate of the cost based on the bid items and provide a Class "A" estimate.

- D. Submit a proposed construction schedule in sufficient detail for use by Engineer in evaluating the adequacy of contractor's scheduling submittal.

Task 6 - Deliverables

Final versions of the following contract sets consisting of plans, specifications and estimates are anticipated:

- Architectural plans
- Site plan
- Construction phasing plans
- Removal plan
- Substructure plan
- Civil plans (grading, paving, and roadway)
- Structural plans
- Mechanical/electrical/plumbing plans
- Utility plans
- Water, sewer, and storm drain plan
- Landscape and hardscape plan
- Signing & striping plans
- Site/area lighting plans
- Rail and signal plans
- Construction cost estimate
- Construction schedule
- Associated reports and analysis work
- Outline of specifications
- Security plans
- Dredging and landfill plans
- Coastal and harbor plans

Task 7 Signature Submittal

- A. Following review and incorporation of comments of Engineer, original plans, specifications, and estimates, stamped and signed by an engineer or architect appropriately licensed to practice in the State of California, shall be submitted for signature by Engineer.
- B. The original drawings and two vellum drawings, electronic CAD files, unbound original specification, and two copies of final cost estimate and schedule shall be submitted.
- C. Submit to Engineer all final construction quantities as well as structural, civil, electrical, mechanical, and any other calculations used in the design of the Project.

Task 7 – Deliverables

- Original drawings
- Unbound original specifications
- Final cost estimate
- Final schedule
- Final quantities and calculations

Task 8 *Bidding Phase*

Consultant shall provide assistance to the City during the contract(s) advertising and award process to include the following:

- A. Assistance in pre-qualifying potential bidders
- B. Attendance at pre-bid meetings
- C. Reviewing and providing responses to bidder inquiries
- D. Preparing and issuing addendums as needed
- D. Assistance in reviewing bids

Task 9 *Design Services during Construction*

Consultant shall provide the following services in support of the City on-site construction management efforts.

- A. Office Engineering
 - 1. Check detailed construction drawings, submittals, shop and erection drawings, and substitutions submitted by the project contractor for compliance with permits and plans, specifications, and estimates.
 - 2. Review specific non-routing laboratory, shop, and mill test reports of materials and equipment as directed by the City.
 - 3. Address requests for information ("RFIs") from the project contractor and Building and Safety inspectors.
 - 4. Prepare record (as-built) drawings on original plans as per the data supplied by the Project contractor via the City's construction manager.
- B. Field Engineering

1. Make periodic visits to the Project site to observe the work in progress and provide appropriate reports, including attendance at selected weekly progress meetings.
2. Observe and report to the City on any performance test required by the plans and specifications.
3. Attend final inspections of the Project's completed construction contracts.

C. Structural Observation

Consultant shall provide qualified personnel for observation of structural systems, for general conformance to the approved plans and specifications in conformance with all applicable codes.

This task includes a limited number of field trips at significant construction stages and at completion of the structural system. The structural systems include the lateral and/or gravity of load paths.

Task 9 - Deliverables

- Responses to RFIs
- Field reports and "punch lists"
- Reviewed shop drawings and submittals

Task 10 Additional Services

The work includes, but is not limited to, technical studies, reports, drafting, GIS, technical services, project support, analysis, conceptual – final designs, and other engineering services as directed by the Engineer that relate to the Project.

SO/KLA:

Ex B – SOW

Exhibit "C" – Form of Directive

(Date)

(Consultant)
(Consultant address)
(City, State, Zip)

Attention: (Project Manager)

Subject: Directive No. 1 (Project Name)

Pursuant to Section 2.2(a) of Agreement No. _____, after receipt of a written Notice to Proceed signed by City's Chief Harbor Engineer of the Engineering Division, Consultant shall proceed with the following:

<u>Task</u>	<u>Services</u>	<u>Authorized Amount</u>
3 – Conceptual Study and Report	3.A Roadway	\$100,000 (lump sum).
3 – Conceptual Study and Report	3.B Rail	\$200,000 (lump sum).
3 – Conceptual Study and Report	3.C Bridge	\$ 50,000 (lump sum).
3 – Conceptual Study and Report	3.D Streetscape	\$150,000 (lump sum).

Consultant shall provide all required task, services, and deliverables in accordance with Exhibit "B" to Agreement No. _____.

Consultant shall complete the work within ___ calendar days from City's transmittal of its written Notice to Proceed.

When invoicing for the services covered by this Directive No. __, please identify fees for this directive as follows:

LAHD EWO No. _____ LAHD Job. No. _____
LAHD Center No. _____ LAHD Program No. _____
LAHD Account No. _____

Consultant shall undertake the following MBE/WBE/SBE/OBE utilization in connection with its performance of this Directive No. ____.

Consultant acknowledges that the terms and conditions of Agreement No. _____ govern this Directive and that its signature below reflects its agreement with the terms and conditions of this Directive No. ____.

If you have any questions, please contact _____ at (310) 732-_____.

ACCEPTED:

(Consultant Name)
Consultant

GERALDINE KNATZ, Ph.D.
Executive Director

Date:

Date:

Exhibit "D" – Form of Notice to Proceed

(Date)

(Consultant)
(Consultant address)
(City, State, Zip)

Attention: (Project Manager)

Subject: Notice to Proceed - Directive No. ___
Project Name

This is to notify and direct you to commence performance of the subject Directive.
Enclosed is your set of the executed Directive documents.

If you have any questions, please contact _____ at (310) 732-_____.

Very truly yours,

ANTONIO V. GIOIELLO
Chief Harbor Engineer

Enclosure: Directive No. ___

EXHIBIT E

COMPENSATION

For those items of the Scope of Work for which compensation is payable in fixed fee amounts, payment to the Consultant shall be made in accordance with the compensation schedule as set forth in the project directive, and the percentage of completion of each phase of the Scope of Work, as determined and approved by the Engineer and based upon monthly progress reports submitted by the Consultant. Monthly progress payments shall be equal to the percentage of completion of each phase multiplied by the fixed fee payable for completion of each phase, less amounts previously billed.

For those items of the Scope of Work for which compensation is payable in not-to-exceed amounts, the Consultant shall be paid an hourly fee as defined in Section 5.2 of this Agreement, at the rates set forth in Exhibit "B" and in accordance with the compensation schedule as set forth in the Directive. The Consultant's monthly invoice shall itemize all hours actually worked in performing such services, identifying the personnel and sub-consultant classifications of individuals performing the Directive, and the applicable hourly rates, according to Exhibit "B."

Compensable amounts set forth on (i) an hourly basis, or (ii) on the basis of an estimated Fixed Fee subject to a not-to-exceed maximum, are estimated only. In the event that all necessary services required in any category described above are, in the judgment of the Engineer, fully performed by Consultant at a cost to City which is less than the amounts estimated and authorized hereunder, Engineer may apply the unexpended balance to compensate Consultant for services in any other category for which compensation was underestimated on either of these bases.

A 5% (five percent) mark-up payable to the prime Consultant shall be allowed for work performed by listed Subconsultants.

A 5% (five percent) mark-up payable to the prime Consultant shall be allowed for all other direct costs.

CH2M HILL

Year 1 Billing Rates

Labor/Classification	Hourly Rate
PIC/Principal Project Manager	\$219.00
Senior Consultant/QAQC	\$201.00
Project Manager	\$195.00
Senior Scientist/Planner/Engineer	\$185.00
Project Scientist/Planner/Engineer	\$160.00
Staff Scientist/Planner/Engineer	\$130.00
Junior Scientist/Planner/Engineer	\$105.00
Senior CADD/Technician/Editor	\$115.00
Staff CADD/Technician/Editor	\$92.00
Junior CADD/Technician/Editor	\$72.00
Contract Administrator	\$112.00
Office/Accounting	\$78.00

Abratique and Associates

Year 1 Billing Rates

Principal - \$206.25

Senior Project Manager - \$192.50

Project Manager - \$165.00

Project Engineer - \$110.00

CADD Drafter - \$74.25 /hr

Admin - \$55.00 / hr



Anil Verma Associates, Inc.
444 South Flower Street, Suite 1688
Los Angeles, California 90071
Tel 213-624-6908 Fax 213-624-1188

Year 1 Billing Rates

<u>Proposed Staff</u>	<u>Home Office Billing Rate</u>
Principal-in-Charge	\$300.52
Sr. Project Manager	\$215.14
Project Manager	\$196.31
Lead Architect / Engineer	\$201.69
Design Manager	\$182.86
Project Architect / Enigneer	\$161.35
Sr. Architect II / Engineer II	\$153.29
Sr. Architect I / Engineer I	\$142.53
Sr. Architect / Engineer	\$131.77
Architect III	\$121.01
Architect II	\$112.95
Architect I	\$102.19
Architect	\$94.12
Lead Landscape Architect	\$188.24
Sr. Landscape Architect II	\$174.80
Sr. Landscape Architect I	\$161.35
Sr. Landscape Architect	\$147.91
Landscape Architect III	\$134.46
Landscape Architect II	\$121.01
Landscape Architect I	\$112.95
Landscape Architect	\$102.19
QA/QC	\$174.80
Spec Specialist	\$174.80
Lead Estimator	\$193.62
Sr. Estimator II	\$182.86
Sr. Estimator I	\$161.35
Sr. Estimator	\$147.91
Estimator	\$121.01
CAD Manager/BIM	\$134.46
Sr. CAD Designer III	\$112.95
Sr. CAD Designer II	\$102.19
Sr. CAD Designer I	\$91.43
Sr. CAD Designer	\$80.67
CAD Designer II	\$75.30
CAD Designer I	\$67.23
CAD Designer	\$59.16
Sr. Administrative Support	\$80.67
Administrative Support	\$59.16

Cargo Velocity

Year 1 Billing Rates

Principal Planner - \$175 / hr

Sr. Project Manager/Analyst - \$150/hr

Project Manager - \$100 / hr

Cad Technician - \$80 /hr

Editing /Graphics - \$60 / hr

Coast & Harbor Engineering, Inc.

Year 1

Job Classification	Fully Burdened Billing Rates
Senior Principal Engineer	184.01
Senior Coastal Engineer	168.93
Principal Engineer	150.18
Coastal Engineer VI	127.21
Engineer V	117.31
Senior Scientist	111.66
Engineer IV	106.02
Engineer III	101.78
Engineer II	93.49
Engineer I	84.82
Senior Designer	91.88
CAD Operator	82.70
Administrative	54.39

DEAN RYAN CONSULTANTS & DESIGNERS, INC.
YEAR ONE RATES

Position	Rates
Principal in Charge	\$ 231.00
Value Engineer, CVS	250.00
Project Manager	190.00
QA/QC	187.00
Project Engineer	179.00
Project Designer	115.00
Senior Architect	146.00
Architect	138.00
Principal Civil Engineer	186.00
Senior Civil Engineer	160.00
Civil Engineer	142.00
Principal Structural Engineer	175.00
Senior Structural Engineer	160.00
Structural Engineer	142.00
Hydrologist	142.00
Hydrogeologist	142.00
Hydraulic Engineer	160.00
Geotechnical Engineer	142.00
Principal Environmental Special.	177.00
Senior Mechanical Engineer	147.00
Senior Electrical Engineer	148.00
Electrical Engineer	139.00
Planner	127.00
Cost Scheduling Engineer	145.00
Computer Programmer	117.00
CADD Operator	100.00
CADD Drafter/Designer	108.00
Engineering Technician	85.00
Cost Control	123.00
Specification Writer	94.00
Other Specialists/Administrators	130.00
Senior Designer	117.00
Construction Manager	187.00
Resident Engineers	163.00
Senior Construction Inspector	132.00
Construction Inspector	116.00
Word Processor/Admin. Support	72.00
Sr. Project Control	123.00
Sr. Accountant/Contract Administration	130.00
Database Coordinator	73.00

Year 1 Billing Rates

1. Architectural Services will be billed at the following hourly rates:

Senior Principal	\$ 300 per hour
Principal	\$ 285 per hour
Associate Principal	\$ 210 per hour
Director of Practice	\$ 195 per hour
Senior Project Manager/Architect IV	\$ 175 per hour
Project Manager/Architect III	\$ 160 per hour
Construction Administration Director	\$ 210 per hour
Construction Administrator	\$ 150 per hour
Interior Architect II	\$ 140 per hour
Architect II	\$ 140 per hour
Architect I	\$ 120 per hour
Designer IV	\$ 140 per hour
Designer III	\$ 120 per hour
Designer II	\$ 100 per hour
Designer I	\$ 90 per hour
Graphic Designer	\$ 130 per hour
Interior Designer IV	\$ 150 per hour
Interior Designer III	\$ 130 per hour
Interior Designer II	\$ 120 per hour
Interior Designer I	\$ 90 per hour
Intern	\$ 75 per hour
Project Administrative Assistant	\$ 75 per hour



**YEAR 1 FEE SCHEDULE
(BASED ON 2008 FEE SCHEDULE USED FOR POLA GEOTECHNICAL ON-CALL)
ENGINEERING CONSULTING SERVICES**

PROFESSIONAL STAFF	HOURLY RATE
Staff Professional.....	\$115
Project Professional.....	140
Senior Professional.....	155
Associate.....	180
Principal.....	200
Senior Principal.....	240
TECHNICAL AND OFFICE STAFF	
Field Technician/Inspector – Non-Prevailing Wage, Straight Time.....	90
Field Technician/Inspector – Prevailing Wage, Straight Time.....	95
Construction Inspector.....	105
Construction Services Manager.....	115
Engineering Assistant.....	105
Office Assistant.....	55
Word Processor/Clerical.....	70
Laboratory Technician.....	75
Technical Assistant/Illustrator.....	75
Illustrator II.....	85
CADD Operator.....	90
GIS Technician.....	90
HSE Manager.....	145

2011 POLA ON-CALL

Consultant Name Gensler
2011 Year one rates

<u>Position</u>	<u>Rate</u>
Principal	\$325.00
Project Manager	\$200.00
Senior Designer	\$170.00
Intermediate Designer	\$130.00
Junior Designer	\$100.00
Senior Project Architect	\$190.00
Project Architect	\$135.00
Job Captain	\$115.00
Draftsperson	\$ 90.00
Intern	\$ 60.00
Renderer	\$155.00
Facility Consultant	\$180.00
Facility Programmer	\$145.00
Administrative Staff	\$ 75.00



Year 1 Design Rates

Labor Category	Hourly Rate
Principal/President	\$270.00
Vice President/Chief Engineer	\$215.00
Sr. Project Manager/Sr Specialist	\$200.00
Cost Estimator III	\$190.00
Engineer III/Lead Engineer	\$190.00
Engineer II	\$150.00
Engineer I	\$125.00
CADD Operator III	\$125.00
CADD Operator II	\$105.00
CADD Operator I	\$95.00
Project Administrator	\$80.00
Project Controls Manager	\$150.00
Project Cost Administrator	\$80.00



Year 1 Billing Rates

Position	Hourly Rate
Principal	\$190
Sr. Project Manager	\$165
Project Manager/Resident Engineer	\$155
Sr. Construction Manager	\$165
Construction Manager	\$145
Sr. Project Engineer	\$135
Project Engineer	\$125
Associate Engineer / Office Engineer	\$ 98
Sr. Cost Estimator / Sr. Scheduler	\$145
Cost Estimator / Scheduler	\$135
Sr. Inspector	\$135
Inspector	\$125
Document Control Specialist	\$ 90
Administrative Assistant	\$ 75



Year 1

RATE SCHEDULE FOR ENGINEERING SERVICES
ON A TIME AND MATERIAL BASIS

	<u>HOURLY</u>
PROJECT MANAGER	\$180
PRINCIPAL ENGINEER/ SENIOR PROJECT ENGINEER	\$155
PROJECT ENGINEER	\$112
DESIGNER/CADD TECHNICIAN 1	\$ 95
ASSISTANT/CLERICAL	\$ 51

J.L. PATTERSON & ASSOCIATES, INC.
RATE SCHEDULE
YEAR 1

<u>PERSONNEL CLASSIFICATION</u>	<u>HOURLY RATE</u>
Principal	\$224.00
 <u>Design Personnel:</u>	
Senior Project Manager	\$180.00
Senior Civil Engineer	\$155.00
Senior Electrical Engineer	\$185.00
Senior Structures Engineer	\$190.00
Architect	\$140.00
Project Engineer (Civil)	\$125.00
Project Engineer (Traffic)	\$155.00
Project Engineer (Structures)	\$142.00
Design Engineer	\$80.00
CADD Designer	\$60.00
Project Controls	\$135.00
Graphics Designer	\$102.00
IT Support	\$80.00
Clerk	\$55.00
 <u>Construction Management Personnel:</u>	
Construction Manager	\$135.00
Resident Engineer	\$105.00
Office Engineer	\$105.00
Senior Track Inspector	\$115.00
Track/Civil Inspector	\$85.00
Flagman	\$75.00
Clerk	\$50.00



Year 1 Billing Rates

Title	Standard Hourly Rate
Sr. Principal, Structural	\$256.00
Principal, Structural II	\$205.00
Principal, Structural I	\$172.00
Structural Engineer II	\$161.00
Structural Engineer I	\$156.00
Structural Designer V	\$167.00
Structural Designer IV	\$142.00
Structural Designer III	\$133.00
Structural Designer II	\$118.00
Structural Designer I	\$103.00
Structural Drafter	\$107.00
Project Controls	\$154.00
Technical Support III	\$90.00
Technical Support II	\$81.00
Technical Support I	\$50.00



MBI Hourly Rates

*POLA On-Call Engineering Services
Year 1*

<u>Personnel</u>	<u>Hourly Rate</u>
Task Lead	\$165
Senior Project Manager	\$150
Project Manager	\$95
Account Coordinator	\$65
Meeting Facilitator	\$150
Translator	\$150
Administrative Support	\$45
Web Administrator/Designer	\$95
Graphic Designer	\$95

Year One Rates

Position	Rate
President	\$190/ hr.
Principal	\$160/hr.
Senior Associate	\$125/ hr.
Senior Technical Designer	\$125/hr.
Associate	\$110/ hr.
Irrigation Manager	\$110/hr.
Project Designer	\$ 90/ hr.
Irrigation Designer	\$ 90/ hr.

**NINYO & MOORE
YEAR 1 RATES**

HOURLY CHARGES FOR PERSONNEL

Principal Engineer/Geologist/Environmental Scientist	\$ 154
Senior Engineer/Geologist/Environmental Scientist.....	\$ 148
Senior Project Engineer/Geologist/Environmental Scientist	\$ 145
Project Engineer/Geologist/Environmental Scientist.....	\$ 142
Senior Staff Engineer/Geologist/Environmental Scientist.....	\$ 128
Staff Engineer/Geologist/Environmental Scientist.....	\$ 120
GIS Analyst	\$ 120
Field Operations Manager	\$ 95
Supervisory Technician	\$ 86
Nondestructive Examination Technician, UT, MT, LP	\$ 85
Senior Field/Laboratory Technician.....	\$ 79
Field/Laboratory Technician	\$ 79
ACI Concrete Technician.....	\$ 79
Concrete/Asphalt Batch Plant Inspector.....	\$ 79
Special Inspector (Concrete, Masonry, Steel, Welding, and Fireproofing).....	\$ 79
Technical Illustrator/CAD Operator.....	\$ 78
Geotechnical/Environmental/Laboratory Assistant	\$ 66
Information Specialist.....	\$ 66
Data Processing, Technical Editing, or Reproduction.....	\$ 58

P2S ENGINEERING, INC.
YEAR 1 RATES

<u>Category.</u>	<u>Rate.</u>
PRINCIPAL ENGINEER	\$196
ENGINEER GRADE 04	\$176
ENGINEER GRADE 03	\$155
ENGINEER GRADE 02	\$142
ENGINEER GRADE 01	\$128
DESIGN ENGINEER GRADE 04	\$142
DESIGN ENGINEER GRADE 03	\$128
DESIGN ENGINEER GRADE 02	\$115
DESIGN ENGINEER GRADE 01	\$100
DESIGNER GRADE 04	\$108
DESIGNER GRADE 03	\$100
DESIGNER GRADE 02	\$95
DESIGNER GRADE 01	\$88
CAD OPERATOR GRADE 04	\$88
CAD OPERATOR GRADE 03	\$82
CAD OPERATOR GRADE 02	\$73
CAD OPERATOR GRADE 01	\$67
CLERICAL	\$67

RT-211 POLA.doc

Project Control Consulting, Inc.

Year 1 Rates

<u>Position</u>	<u>Rate</u>
Principal	\$125.17
Project Control Manager/Scheduler	\$112.31
Project Control Manager	\$101.78
Project Coordinator	\$101.78
Document Control Manager	\$ 99.44
Project Administration	\$ 70.19
Clerical	\$ 64.34

Science Applications International Corporation
 Year 1 Rates

Position	Rate
Sr Technician	\$100.92
System Administrator/Technician	\$94.79
Field Service Technician	\$82.46
CCTV Apprentice	\$65.61
CCTV Technician	\$106.46
CCTV Engineer	\$144.98
CCTV Supervisor	\$158.99
Access Control Technician	\$110.06
Access Control Engineer	\$110.06
Shipping/Receiving Technician	\$72.29
Quality Assurance Spec	\$90.64
Graphic Technician	\$90.00
Jr Graphic Technician	\$74.89
Sr. CADD Designer	\$104.46
Interm. CADD Designer	\$96.45
Jr. CADD Designer	\$87.29
Publications Supervisor	\$78.71
Documentation Mgr	\$133.06
Sr Systems Engineer	\$154.07
Systems Engineer	\$133.67
Jr Systems Engineer	\$98.26
Electrical Engineer	\$144.54
Video Systems Engineer	\$137.29
Electrician	\$137.29
RF Engineer	\$140.09
Hardware Engineer	\$163.81
Network Engineer	\$148.35
Jr Network Engineer	\$96.72
Network Administrator	\$147.32
Security Equipment Installer	\$80.78
Cable Installer	\$71.44
Installer Helper	\$69.11
Registered Professional Engineer	\$144.54
Training Specialist	\$128.11
Program Manager	\$205.68
Project Manager	\$157.53
Construction Manager	\$144.54
Deputy Project Manager	\$137.01
Chief Systems Engineer	\$199.55
Admin Assistant	\$66.68

SDR Analytics & Maritime, PLLC

Year 1 Billing Rates

President, Senior Professional - \$150/hr

STAR Center Modeling and Research

Year 1 Billing Rates

Database Development - \$100 per hour

Preparation for Simulation - \$1,200 per day

Ship Development - \$105 per hour

On-Line Simulation - \$5,078 per day

Final Report Preparation - \$1,344 per day

Admin - \$1,520 per day

TBA

Year 1 Billing Rates

Principal in Charge - \$220 / hr

Project Manager - \$200/hr

Senior Consultant - \$185 / hr

Consultant - \$160 /hr

Technical CAD Drafter - \$100 / hr

Technical Editor - \$65 / hr

**Company Name & Logo
Address**

Accounts Payable Section
Harbor Department, City of Los Angeles
P.O. Box 191
San Pedro, CA 90733-0191
Attention: _____

Invoice No.:
Invoice Date:
Invoice Period:
Federal ID No.:
City Business Tax No.:

Project Title:
Agreement No.:
Directive No.:

Consultant Contact:
Telephone:

Task No.	Description	Fee Type	Contract Amount	Authorized Amount	% Comp	Amount Paid to Date	Prior Invoices	Current Invoice	Remaining Balance
1			\$ -	\$ -	#DIV/0!	\$ -	\$ -	\$ -	\$ -
2			\$ -	\$ -	#DIV/0!	\$ -	\$ -	\$ -	\$ -
3			\$ -	\$ -	#DIV/0!	\$ -	\$ -	\$ -	\$ -
4			\$ -	\$ -	#DIV/0!	\$ -	\$ -	\$ -	\$ -
	GRAND TOTAL		\$ -	\$ -	#DIV/0!	\$ -	\$ -	\$ -	\$ -

"I certify under penalty of perjury that the above bill is just and correct according to the terms of Agreement No. _____ and that payment has not been received. I further certify that I have complied with the provisions of the City's Living Wage Ordinance."

Project Manager

MONTHLY SUBCONSULTANT MONITORING REPORT

Instructions: Please indicate the SBE/MBE/WBE/OBE/DBE participation levels achieved for the month of _____ covered by the referenced contract number.

Contract No. _____ Division _____ Contractor Administrator _____

Contractor _____ *Group _____ Contract Title/Project _____

Contract Amount _____ Start Date _____ End Date _____

Total Amount Invoiced to Date _____

SBE Mandated Participation Percentage _____ SBE _____ VSBE _____

Proposed Subcontractor Percentage _____ MBE _____ WBE _____ OBE _____ DVBE _____ DBE _____

		PROPOSED					ACTUALS		
No.	Name of Subcontractor	Type of Work Performed	Group SBE/VSBE/MBE/WBE/OBE DVBE/DBE	Original Proposed Amount	Original Proposed Percentage	Amount Paid to Date	Amount Paid to Date Percentage	Contract Amount Percentage	
1									
2									
3									
4									
5									
6									
7									
8									
9									
10									

Directions:
 Original Proposed Percentage: Original Proposed Percentage of Total Contract Amount
 Amount Paid to Date Percentage: Percentage of Total Amount Invoiced to Date
 Contract Amount Percentage: Percentage Paid to Date of Total Contract Amount

* Group = (SBE/VSBE/MBE/WBE/OBE/DVBE/DBE)

EXHIBIT I

BUSINESS TAX REGISTRATION CERTIFICATE (BTRC) NUMBER

The City of Los Angeles Office of Finance requires all firms that engage in any business activity within the City of Los Angeles to pay City business taxes. Each firm or individual (other than a municipal employee) is required to obtain the necessary Business Tax Registration Certification (BTRC) and pay business tax. (Los Angeles Municipal Code Section 21.09 et seq.)

All firms and individuals that do business with the City of Los Angeles will be required to provide a BTRC number or an exemption number as proof of compliance with Los Angeles City business tax requirements in order to receive payment for goods or services. Beginning October 14, 1987, payments for goods or services will be withheld unless proof of tax compliance is provided to the City.

The Tax and Permit Division of Los Angeles Office of Finance has the sole authority to determine whether a firm is covered by business tax requirements. Those firms not required to pay will be given an exemption number.

If you do NOT have a BTRC number contact the Tax and Permit Division at the office listed below, or log on to www.lacity.org/finance to download the business tax registration application.

MAIN OFFICE

LA City Hall

201 N. Main Street, Rm. 101

(213) 473-5901

AFFIRMATIVE ACTION PROGRAM PROVISIONS

Sec. 10.8.4 Affirmative Action Program Provisions.

Every non-construction contract with or on behalf of the City of Los Angeles for which the consideration is \$100,000 or more and every construction contract with or on behalf of the City of Los Angeles for which the consideration is \$5,000 or more shall contain the following provisions which shall be designated as the AFFIRMATIVE ACTION PROGRAM provisions of such contract:

- A. During the performance of City contract, the contractor certifies and represents that the contractor and each subcontractor hereunder will adhere to an affirmative action program to ensure that in its employment practices, persons are employed and employees are treated equally and without regard to or because of race, religion, ancestry, national origin, sex, sexual orientation, age, disability, marital status, domestic partner status, or medical condition.
 - 1. This provision applies to work or services performed or materials manufactured or assembled in the United States.
 - 2. Nothing in this section shall require or prohibit the establishment of new classifications of employees in any given craft, work or service category.
 - 3. The contractor shall post a copy of Paragraph A hereof in conspicuous places at its place of business available to employees and applicants for employment.
- B. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to their race, religion, ancestry, national origin, sex, sexual orientation, age, disability, marital status, domestic partner status, or medical condition.
- C. As part of the City's supplier registration process, and/or at the request of the awarding authority or the Office of Contract Compliance, the contractor shall certify on an electronic or hard copy form to be supplied, that the contractor has not discriminated in the performance of City contracts against any employee or applicant for employment on the basis or because of race, religion, ancestry, national origin, sex, sexual orientation, age, disability, marital status, domestic partner status, or medical condition.
- D. The contractor shall permit access to and may be required to provide certified copies of all of its records pertaining to employment and to its employment practices by the awarding authority or the Office of Contract Compliance, for the purpose of investigation to ascertain compliance with the Affirmative Action Program provisions of City contracts, and on their or either of their request to provide evidence that it has or will comply therewith.

AFFIRMATIVE ACTION PROGRAM PROVISIONS

- E. The failure of any contractor to comply with the Affirmative Action Program provisions of City contracts may be deemed to be a material breach of contract. Such failure shall only be established upon a finding to that effect by the awarding authority, on the basis of its own investigation or that of the Board of Public Works, Office of Contract Compliance. No such finding shall be made except upon a full and fair hearing after notice and an opportunity to be heard has been given to the contractor.
- F. Upon a finding duly made that the contractor has breached the Affirmative Action Program provisions of a City contract, the contract may be forthwith cancelled, terminated or suspended, in whole or in part, by the awarding authority, and all monies due or to become due hereunder may be forwarded to and retained by the City of Los Angeles. In addition thereto, such breach may be the basis for a determination by the awarding authority or the Board of Public Works that the said contractor is an irresponsible bidder or proposer pursuant to the provisions of Section 371 of the Los Angeles City Charter. In the event of such determination, such contractor shall be disqualified from being awarded a contract with the City of Los Angeles for a period of two years, or until he or she shall establish and carry out a program in conformance with the provisions hereof.
- G. In the event of a finding by the Fair Employment and Housing Commission of the State of California, or the Board of Public Works of the City of Los Angeles, or any court of competent jurisdiction, that the contractor has been guilty of a willful violation of the California Fair Employment and Housing Act, or the Affirmative Action Program provisions of a City contract, there may be deducted from the amount payable to the contractor by the City of Los Angeles under the contract, a penalty of TEN DOLLARS (\$10.00) for each person for each calendar day on which such person was discriminated against in violation of the provisions of a City contract.
- H. Notwithstanding any other provisions of a City contract, the City of Los Angeles shall have any and all other remedies at law or in equity for any breach hereof.
- I. The Public Works Board of Commissioners shall promulgate rules and regulations through the Office of Contract Compliance and provide to the awarding authorities electronic and hard copy forms for the implementation of the Affirmative Action Program provisions of City contracts, and rules and regulations and forms shall, so far as practicable, be similar to those adopted in applicable Federal Executive Orders. No other rules, regulations or forms may be used by an awarding authority of the City to accomplish this contract compliance program.
- J. Nothing contained in City contracts shall be construed in any manner so as to require or permit any act which is prohibited by law.
- K. The Contractor shall submit an Affirmative Action Plan which shall meet the requirements of this chapter at the time it submits its bid or proposal or at the time it

AFFIRMATIVE ACTION PROGRAM PROVISIONS

registers to do business with the City. The plan shall be subject to approval by the Office of Contract Compliance prior to award of the contract. The awarding authority may also require contractors and suppliers to take part in a pre-registration, pre-bid, pre-proposal, or pre-award conference in order to develop, improve or implement a qualifying Affirmative Action Plan. Affirmative Action Programs developed pursuant to this section shall be effective for a period of twelve

months from the date of approval by the Office of Contract Compliance. In case of prior submission of a plan, the contractor may submit documentation that it has an Affirmative Action Plan approved by the Office of Contract Compliance within the previous twelve months. If the approval is 30 days or less from expiration, the contractor must submit a new Plan to the Office of Contract Compliance and that Plan must be approved before the contract is awarded.

1. Every contract of \$5,000 or more which may provide construction, demolition, renovation, conservation or major maintenance of any kind shall in addition comply with the requirements of Section 10.13 of the Los Angeles Administrative Code.
 2. A contractor may establish and adopt as its own Affirmative Action Plan, by affixing his or her signature thereto, an Affirmative Action Plan prepared and furnished by the Office of Contract Compliance, or it may prepare and submit its own Plan for approval.
- L. The Office of Contract Compliance shall annually supply the awarding authorities of the City with a list of contractors and suppliers who have developed Affirmative Action Programs. For each contractor and supplier the Office of Contract Compliance shall state the date the approval expires. The Office of Contract Compliance shall not withdraw its approval for any Affirmative Action Plan or change the Affirmative Action Plan after the date of contract award for the entire contract term without the mutual agreement of the awarding authority and the contractor.
- M. The Affirmative Action Plan required to be submitted hereunder and the pre-registration, pre-bid, pre-proposal or pre-award conference which may be required by the Board of Public Works, Office of Contract Compliance or the awarding authority shall, without limitation as to the subject or nature of employment activity, be concerned with such employment practices as:
1. Apprenticeship where approved programs are functioning, and other on-the-job training for non-apprenticeable occupations;
 2. Classroom preparation for the job when not apprenticeable;
 3. Pre-apprenticeship education and preparation;

AFFIRMATIVE ACTION PROGRAM PROVISIONS

4. Upgrading training and opportunities;
 5. Encouraging the use of contractors, subcontractors and suppliers of all racial and ethnic groups, provided, however, that any contract subject to this ordinance shall require the contractor, subcontractor or supplier to provide not less than the prevailing wage, working conditions and practices generally observed in private industries in the contractor's, subcontractor's or supplier's geographical area for such work;
 6. The entry of qualified women, minority and all other journeymen into the industry; and
 7. The provision of needed supplies or job conditions to permit persons with disabilities to be employed, and minimize the impact of any disability.
- N. Any adjustments which may be made in the contractor's or supplier's workforce to achieve the requirements of the City's Affirmative Action Contract Compliance Program in purchasing and construction shall be accomplished by either an increase in the size of the workforce or replacement of those employees who leave the workforce by reason of resignation, retirement or death and not by termination, layoff, demotion or change in grade.
- O. Affirmative Action Agreements resulting from the proposed Affirmative Action Plan or the pre-registration, pre-bid, pre-proposal or pre-award conferences shall not be confidential and may be publicized by the contractor at his or her discretion. Approved Affirmative Action Agreements become the property of the City and may be used at the discretion of the City in its Contract Compliance Affirmative Action Program.
- P. This ordinance shall not confer upon the City of Los Angeles or any Agency, Board or Commission thereof any power not otherwise provided by law to determine the legality of any existing collective bargaining agreement and shall have application only to discriminatory employment practices by contractors or suppliers engaged in the performance of City contracts.
- Q. All contractors subject to the provisions of this section shall include a like provision in all subcontracts awarded for work to be performed under the contract with the City and shall impose the same obligations, including but not limited to filing and reporting obligations, on the subcontractors as are applicable to the contractor. Failure of the contractor to comply with this requirement or to obtain the compliance of its subcontractors with all such obligations shall subject the contractor to the imposition of any and all sanctions allowed by law, including but not limited to termination of the contractor's contract with the City.

EXHIBIT K – SMALL BUSINESS ENTERPRISE PROGRAM

The City of Los Angeles Harbor Department is committed to creating an environment that provides all individuals and businesses open access to the business opportunities available at the Harbor Department in a manner that reflects the diversity of the City of Los Angeles. The Harbor Department's Small Business Enterprise (SBE) Program was created to provide additional opportunities for small businesses to participate in professional service and construction contracts. An overall Department goal of 25% SBE participation, including 5% Very Small Business Enterprise (VSBE) participation, has been established for the Program. The specific goal or requirement for each contract opportunity may be higher or lower based on the scope of work.

It is the policy of the Harbor Department to solicit participation in the performance of all service contracts by all individuals and businesses, including, but not limited to, SBEs, VSBEs, women-owned business enterprises (WBEs), and minority-owned business enterprises (MBEs). The SBE Program allows the Harbor Department to target small business participation, including MBEs and WBEs, more effectively. It is the intent of the Harbor Department to make it easier for small businesses to participate in contracts by providing education and assistance on how to do business with the City, and ensuring that payments to small businesses are processed in a timely manner.

The Harbor Department defines a SBE as an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121. Go to www.sba.gov for more information. The Harbor Department defines a VSBE based on the State of California's Micro-business definition which is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.

The SBE Program is a results-oriented program, requiring consultants who receive contracts from the Harbor Department to perform outreach and utilize certified small businesses. **Based on the work to be performed, it has been determined that the percentage of small business participation will be __%, including __% VSBE participation.** The North American Industry Classification System (NAICS) Code for the Scope of Services under the Agreement is _____. This NAICS Code is the industry code that corresponds to at least 51% of the scope of services and will be used to determine the size standard for SBE participation of the Prime Consultant. The maximum SBE size standard for this NAICS Code is \$_ million.

Consultant shall be responsible for determining the SBE status of its subconsultants for purposes of meeting the small business requirement. Subconsultants must qualify as an SBE based on the type of services that they will be performing under the Agreement. All business participation will be determined by the percentage of the total amount of compensation under the agreement paid to SBEs. The Consultant shall not substitute an SBE firm without obtaining prior approval of the City. A request for substitution must be based upon demonstrated good cause. If substitution is permitted, Consultant shall endeavor to make an in-kind substitution for the substituted SBE.

In the event of Consultant's noncompliance during the performance of the Agreement, Consultant shall be considered in material breach of contract. In addition to any other remedy available to City under this Agreement or by operation of law, the City may withhold invoice payments to Consultant until noncompliance is corrected, and assess the costs of City's audit of books and records of Consultant and its subconsultants. In the event the Consultant falsifies or misrepresents information contained in any form or other willful noncompliance as determined by City, City may disqualify the Consultant from participation in City contracts for a period of up to five (5) years.

Consultant shall complete, sign, notarize (where applicable) and submit as part of the executed agreement the attached Affidavit and Contractor Description Form. The Contractor Description Form, when signed, will signify the Consultant's intent to comply with the SBE requirement. Prior to contract award, the Harbor Department will verify the status of all SBEs. In addition, prior to being awarded a contract with the Harbor Department, all contractors and subcontractors must be registered on the City's Contracts Management and Opportunities Database, the Los Angeles Business Assistance Virtual Network (LABAVN), at <http://www.labavn.org>.

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature _____
Printed Name _____

Title _____
Date Signed _____

NOTARY

On this _____ day of _____, 20____, before me appeared _____ to me personally known, who being duly sworn, did execute the

Name

foregoing affidavit, and did state that he/she was properly authorized by _____

Name of Firm

to execute the affidavit and did so as his or her free act and deed.

SEAL

Notary Public _____

Commission Expires _____

Contractor Description Form

SUBCONTRACTOR

Business Name: _____ Award Total: \$ _____

Services to be provided: _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email address: _____

SUBCONTRACTOR

Business Name: _____ Award Total: \$ _____

Services to be provided: _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email address: _____

SUBCONTRACTOR

Business Name: _____ Award Total: \$ _____

Services to be provided: _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email address: _____

Contractor Description Form

PRIME CONTRACTOR

Contract #: _____ Award Date: _____ Contract Term: _____

Contract Title: _____

Business Name: _____ Award Total: \$ _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email Address: _____

SUBCONTRACTOR

Business Name: _____ Award Total: \$ _____

Services to be provided: _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email Address: _____

SUBCONTRACTOR

Business Name: _____ Award Total: \$ _____

Services to be provided: _____

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: _____

Address: _____

City/State/Zip: _____

Telephone: () _____ FAX: () _____

Contact Person/Title: _____

Email address: _____

AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of


CH2M HILL

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
(4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.



Signature [Handwritten Signature] Title VICE President
Printed Name Terry Curl Date Signed April 25, 2011

NOTARY

On this _____ day of _____, 20____, before me appeared _____ to me personally known, who being duly sworn, did execute the

Name see CA jurat affixed at right. State of California County of Alameda

foregoing affidavit, and did state that he/she was properly authorized by [Signature] before me on this 25 day of April, 2011, by Terry Curl

Name of Firm [Signature] proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.

to execute the affidavit and did so as his or he free act and deed. Notary Public [Signature] Commission Expires [Signature] (Seal)

AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Abratique & Associates, Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.*

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature *Micah Hersberg*
Printed Name Micah Hersberg, P.E.

Title Project Manager
Date Signed 09-12-11

NOTARY

On this 14th day of SEPT, 2011, before me appeared MICAH HERSBERG, P.E. to me personally known, who being duly sworn, did execute the


foregoing affidavit, and did state that he/she was properly authorized by ABRATIQUE & ASSOCIATES, INC.
Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public *[Signature]*

Commission Expires NOV. 10, 2012



Ste. 53d

3600 WILSHIRE Blvd., L.A., Ca. 90010

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Anil Verma Associates, Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature *Anil Verma*
Printed Name Anil Verma

Title President
Date Signed September 12, 2011

NOTARY

On this _____ day of _____, 20____, before me appeared _____ to me personally known, who being duly sworn, did execute the foregoing affidavit, and did state that he/she was properly authorized by _____ to execute the affidavit and did so as his or her free act and deed.

Name of Firm

SEAL

Notary Public _____

Commission Expires _____

please see attached Jurat

CALIFORNIA JURAT WITH AFFIANT STATEMENT

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-5 to be completed only by document signer[s], *not* Notary)

 Signature of Document Signer No. 1

 Signature of Document Signer No. 2 (# any)

State of California

County of Los Angeles

Subscribed and sworn to (or affirmed) before me on this

12 day of September, 2011, by

(1) Anil Verma
Date Month Year Name of Signer

proved to me on the basis of satisfactory evidence to be the person who appeared before me (,) (,)

(and

(2) _____
Name of Signer

proved to me on the basis of satisfactory evidence to be the person who appeared before me.)

Signature [Signature]
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Further Description of Any Attached Document

Title or Type of Document: Affidavit of Company Status

Document Date: 9/12/2011 Number of Pages: 1

Signer(s) Other Than Named Above: none

RIGHT THUMBPRINT OF SIGNER #1
 Top of thumb here

RIGHT THUMBPRINT OF SIGNER #2
 Top of thumb here

AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Ben C. Gerwick, Inc

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
(4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Handwritten Signature]
Printed Name Ted Trenkwald

Title Vice President
Date Signed September 14, 2011


NOTARY

On this 14th day of September 2011, before me appeared Ted Trenkwald to me personally known, who being duly sworn, did execute the foregoing affidavit, and did state that he/she was properly authorized by Ben C Gerwick, Inc Name of Firm to execute the affidavit and did so as his or her free act and deed.

SEAL

Notary Public [Handwritten Signature]

Commission Expires 05/24/2015



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

CARGO VELOCITY LLC

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.


Please indicate the ownership of your company: [X]SBE []VSBE []MBE []WBE []OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
(4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Handwritten Signature]
Printed Name Daniel J. Johnson

Title Manager
Date Signed 7-13-2011

NOTARY
On this 13th day of September 20 11, before me appeared Daniel J. Johnson to me personally known, who being duly sworn, did execute the foregoing affidavit, and did state that he/she was properly authorized by Cargo Velocity LLC to execute the affidavit and did so as his or he free act and deed.



Notary Public [Handwritten Signature]
Commission Expires 4-27-2013

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Coast & Harbor Engineering, Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Handwritten Signature]
Printed Name R. Shane Phillips

Title Principal
Date Signed 09-12-2011


NOTARY

On this 9th day of September 2011, before me appeared R. Shane Phillips to me personally known, who being duly sworn, did execute the Name

foregoing affidavit, and did state that he/she was properly authorized by Coast & Harbor Engineering, Inc. Name of Firm

to execute the affidavit and did so as his or her free act and deed.

SEAL



Notary Public [Handwritten Signature]

Commission Expires 11-16-2012

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Dean Ryan Consultants & Designers, Inc.
Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Signature]
Printed Name Wanda Martinez

Title Chief Executive Officer
Date Signed 4-14-11

NOTARY

On this 14th day of April 20 11, before me appeared Wanda Marie Martinez to me personally known, who being duly sworn, did execute the Name

foregoing affidavit, and did state that she was properly authorized by Dean Ryan Consultants & Designers, Inc. Name of Firm

to execute the affidavit and did so as his or her free act and deed.

SEAL

Notary Public (see attached jurat)

Commission Expires _____

CALIFORNIA JURAT WITH AFFIANT STATEMENT

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-5 to be completed only by document signer[s], *not* Notary)

~~_____
Signature of Document Signer No. 1~~

~~_____
Signature of Document Signer No. 2 (if any)~~

State of California
County of LOS Angeles

Subscribed and sworn to (or affirmed) before me
on this 14th day of April, 2011
by Date Month Year


(1) Wanda Marie Martinez
Name of Signer

proved to me on the basis of satisfactory evidence
to be the person who appeared before me (.) (x)


(and

(2) _____
Name of Signer

proved to me on the basis of satisfactory evidence
to be the person who appeared before me.)



Place Notary Seal and/or Stamp Above

Signature 
Signature of Notary Public

OPTIONAL



Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Further Description of Any Attached Document

Title or Type of Document: Affidavit of Company Status

Document Date: 04/14/11 Number of Pages: 1

Signer(s) Other Than Named Above: _____



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

ERNESTICK HANSEY DODGE & DAVIS [EHD]
Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
- (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
- (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
- (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Signature]
Printed Name CHARLES M. DAVIS


Title PRINCIPAL & OWNER
Date Signed 9/14/2011

NOTARY

On this 14 day of SEPTEMBER 20 11, before me appeared CHARLES MEDLEY DAVIS to me personally known, who being duly sworn, did execute the

Name
foregoing affidavit, and did state that he/she was properly authorized by EHD ARCHITECTURE
Name of Firm

to execute the affidavit and did so as his or he free act and deed.



Notary Public Walter Condori
My Comm. Expires DEC 30, 2011

AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE

Signature [Signature]
Printed Name Robin R. Villa

Title Vice President
Date Signed 9/12/11

NOTARY

On this 12 day of September 20 11, before me appeared Robin R. Villa to me personally known, who being duly sworn, did execute the


foregoing affidavit, and did state that he/she was properly authorized by Fugro Consultants, Inc. Name of Firm

to execute the affidavit and did so as his or her free act and deed.

SEAL

Notary Public [Signature]

Commission Expires 7/1/2012



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Gensler
Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.


Signature [Signature]
Printed Name Robert A. Jernigan

Title Managing Director
Date Signed 9/14/11

NOTARY
On this 14th day of September 20 11, before me appeared Robert A. Jernigan to me personally known, who being duly sworn, did execute the

Name
foregoing affidavit, and did state that he/she was properly authorized by Gensler
Name of Firm

to execute the affidavit and did so as his or he free act and deed.



Notary Public [Signature]
Commission Expires 5.27.15

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

INTEGRATED ENGINEERING MANAGEMENT (IEM)

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is (1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
- (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
- (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
- (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Handwritten Signature]
Printed Name BEHJAT ZANJANI

Title PRESIDENT
Date Signed 09/13/11

NOTARY

On this 13th day of September 20 11, before me appeared Behjat Zanjani to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he/she was properly authorized by Integrated Engineering Management Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public Reyna Maria Taylor
Commission Expires Feb. 20, 2014



AFFIDAVIT

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following is true and correct and include all material information necessary to identify and explain the operations of

INTENSIVE ENGINEERING, INC.
Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.

Please indicate the ownership of your company. SBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is not a MBE or WBE.

Signature [Signature] Title PRESIDENT
Printed Name DAVID CONNORS Date Signed 7/5/11

NOTARY

On this _____ day of _____ 20____ before me appeared _____
_____ to me personally known, who being duly sworn, did execute the
Name
foregoing affidavit, and did state that he/she was properly authorized by _____
Name of Firm
to execute the affidavit and did so act and deed.

SEAL

Notary Public _____
Commission Expires _____

see attached copy
w/ Bill Burr
7/5/2011

CALIFORNIA JURAT WITH AFFIANT STATEMENT

DO NOT WRITE IN THESE SPACES OR OVER ANY LINES OR BOXES ON THIS DOCUMENT OR THE DOCUMENT ITSELF. THESE SPACES ARE RESERVED FOR THE SIGNATURES OF THE SIGNER(S) AND THE NOTARY PUBLIC.

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-5 to be completed only by document signer(s), not Notary)

Signature of Document Signer No. 1


Signature of Document Signer No. 2 (if any)

State of California

County of Orange

Subscribed and sworn to (or affirmed) before me on this

5th day of July, 2011, by
Date Month Year
(1) DAVID ACAN CONNORS
Name of Signer



proved to me on the basis of satisfactory evidence to be the person who appeared before me (.) (.)

(and

(2) _____
Name of Signer

proved to me on the basis of satisfactory evidence to be the person who appeared before me.)

Signature William J. ...
Signature of Notary Public

Place Notary Seal Above

OPTIONAL



Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Further Description of Any Attached Document

Title or Type of Document Affidavit

Document Date 7/5/2011 Number of Pages 1

Signer(s) Other Than Named Above N/A



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

J.L. PATTERSON & ASSOC., INC.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature Jacqueline L. Patterson
Printed Name Jacqueline L. Patterson

Title President
Date Signed September 12, 2011

NOTARY

On this 12th day of September 20 11, before me appeared Jacqueline L. Patterson to me personally known, who being duly sworn, did execute the

Name

foregoing affidavit, and did state that he/she was properly authorized by J.L. Patterson & Associates, Inc.

Name of Firm

to execute the affidavit and did so as his or he free act and deed.


SEAL

Notary Public

Marc A. Canas

Commission Expires

Feb 6 2015



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Liftech Consultants Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Signature]
Printed Name Arav K. Bhimani

Title President
Date Signed 9/12/11

NOTARY
On this 12th day of September 20 11, before me appeared Arav K. Bhimani to me personally known, who being duly sworn, did execute the


Name
foregoing affidavit, and did state that he/she was properly authorized by Liftech Consultants Inc.
Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public [Signature]

Commission Expires 3/9/2013



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

MBI Media

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature Mary McCormick
Printed Name Mary McCormick

Title President & CEO
Date Signed September 12, 2011

NOTARY

On this 12th day of September 20 11, before me appeared Christine Michel to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he/she was properly authorized by MBI Media
Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public Christine Michel

Commission Expires 7-12-13



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

MLA Green Inc., dba Mia Lehrer + Associates

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is (1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
- (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
- (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
- (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature *Mia Lehrer*
Printed Name Mia Lehrer

Title President
Date Signed 9.13.2011

NOTARY

On this 13TH day of SEPTEMBER 2011, before me appeared MIA LEHRER to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he/she was properly authorized by MLA GREEN Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public Linda Bloom

Commission Expires 3/20/12



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

Ninyo & Moore Geotechnical and Environmental Sciences Consultants

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or 2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
- (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
- (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
- (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature *Jalal Vakili*
Printed Name Jalal Vakili

Title Principal Engineer
Date Signed 9/12/11

NOTARY

On this 12th day of September 2011, before me appeared Jalal Vakili to me personally known, who being duly sworn, did execute the


foregoing affidavit, and did state that he/she was properly authorized by Ninyo & Moore Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public *M. Linda Carson*

Commission Expires 1-25-2012



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

P2S Engineering, Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
- Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
- Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
- American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Signature]
Printed Name Kevin L. Peterson

Title President / COO
Date Signed 9.13.11

NOTARY

On this 13 day of September 20 11, before me appeared Kevin Peterson to me personally known, who being duly sworn, did execute the


foregoing affidavit, and did state that he/she was properly authorized by P2S Engineering, Inc.
Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public Barbara Jean Gilpin

Commission Expires 12-20-12



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of Project Control Consulting, Inc.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is (1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature *Merilee Hatfield-Myers*
Printed Name Merilee Hatfield-Myers

Title Vice President
Date Signed 14 SEP 2011

NOTARY

On this 14th day of September 20 11, before me appeared Merilee Hatfield-Myers to me personally known, who being duly sworn, did execute the


foregoing affidavit, and did state that he/she was properly authorized by Project Control Consulting, Inc
Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public *Timothy L. Shirk*

Commission Expires 8/27/2014



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

STAR Center

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:

- (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
(4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).

An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Handwritten Signature]
Printed Name GRAEME C HOLMAN

Title HEAD OPERATIONS
Date Signed 9/14/11

NOTARY
On this 14th day of September 20 11, before me appeared Graeme C. Holman to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he/she was properly authorized by STAR Center Name of Firm

to execute the affidavit and did so as his or he free act and deed.

SEAL

Notary Public [Handwritten Signature]
Commission Expires 2/29/2012



AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature [Signature]
Printed Name Eric Battaglia

Title Senior Contracts Representative
Date Signed 7/13/11

NOTARY

On this 13 day of Sept 20 11, before me appeared Eric Battaglia to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he/she was properly authorized by SAIC Name of Firm

to execute the affidavit and did so as his or her free act and deed.

SEAL

Notary Public [Signature]

Commission Expires 7/19/2012



AFFIDAVIT OF COMPANY STATUS

The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

SDR Analytics & Maritime, PLLC

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement.

Please indicate the ownership of your company: SBE VSBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
A Very Small Business Enterprise (VSBE) is 1) a small business that has average annual gross receipts of \$3,500,000 or less within the previous three years, or (2) a small business manufacturer with 25 or fewer employees.
A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
(4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
An OBE (Other Business Enterprise) is any enterprise that is neither an SBE, VSBE, MBE or WBE.

Signature Sandra D. Rice
Printed Name Sandra D. Rice

Title President
Date Signed Sep 12, 2011

NOTARY
On this 12th day of September 20 11, before me appeared Sandra D. Rice to me personally known, who being duly sworn, did execute the foregoing affidavit, and did state that he/she was properly authorized by SDR Analytics & Maritime, PLLC Name of Firm to execute the affidavit and did so as his or he free act and deed.



Notary Public Denise Aiken O'Brien
Commission Expires July 24, 2012

AFFIDAVIT OF COMPANY STATUS

"The undersigned declares under penalty of perjury pursuant to the laws of the State of California that the following information and information contained on the attached Contractor Description Form is true and correct and include all material information necessary to identify and explain the operations of

TBA B.V.

Name of Firm

as well as the ownership thereof. Further, the undersigned agrees to provide either through the prime consultant or, directly to the Harbor Department, complete and accurate information regarding ownership in the named firm, any proposed changes of the ownership and to permit the audit and examination of firm ownership documents in association with this agreement."

Please indicate the ownership of your company: SBE MBE WBE OBE

- A Small Business Enterprise (SBE) is an independently owned and operated business that is not dominant in its field and meets criteria set forth by the Small Business Administration in Title 13, Code of Federal Regulations, Part 121.
- A Minority Business Enterprise (MBE) is defined as a business in which a minority owns and controls at 51% of the business. A Woman Business (WBE) is defined as a business in which a woman owns and controls at least 51% of the business. For the purpose of this project, a minority includes:
 - (1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
 - (2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);
 - (3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands); and
 - (4) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification).
- An OBE (Other Business Enterprise) is any enterprise that is not a MBE or WBE.

Signature [Signature]
Printed Name E.M. Coeveld

Title CEO/Managing Director
Date Signed 14-9-2011

NOTARY

On this 14th day of September 20 11, before me appeared Mr E.M. Coeveld to me personally known, who being duly sworn, did execute the

Name

foregoing affidavit, and did state that he/she was properly authorized by TBA B.V.

Name of Firm

to execute the affidavit and did so act and deed.

SEAL



Notary Public [Signature]
Thadom 78-Drijf
Commission Expires 1-12-2017

I, Mr Th. J. H. Droge,
civil-law notary practising in Delft, have authenticated the above signature of
F. M. Coeveld
whose personal details are stated on the copy of the identity document
attached hereto.

The person who acts in this matter has not been informed by the undersigned
about the content and the consequences.

The statement of the undersigned only serves to establish the identity of the
person who acts in this matter.

The authentication of the signature of the person who acts in this matter does
not imply any assessment of his authority and/or of the capacity in which he
acts.

Any liability that does not pertain to the identity of the person appearing is
explicitly excluded.

Signed in Delft on 14 aug 2011



A large, stylized handwritten signature in black ink, which appears to be the signature of the notary, Mr. Th. J. H. Droge.

PRIME CONTRACTOR

Contract #: _____ Award Date: TBD Contract Term: 3 years
Contract Title: On-call Engineering Services
Business Name: CH2M HILL Award Total: \$ TBD
Owner's Ethnicity: _____ Gender _____ Group: OBE (Please check all that apply)
Primary NAICS Code: 541330
Address: 1000 Wilshire Blvd., 21st Floor
City/State/Zip: Los Angeles, CA 90017-2457
Telephone: (714) 435-6203 FAX: (213) 538-1399
Contact Person/Title: Milind Desai, PE, SE, Project Manager
Email Address: Milind.Desai@ch2m.com

SUBCONTRACTOR

Business Name: Abratique & Associates, Inc. Award Total: \$ TBD
Services to be provided: Preparation of Plans, Specifications and Estimates for Traffic Signal, Signing/Striping, Street Lighting, and Worksite Traffic Control
Owner's Ethnicity: Pacific Islander Gender M Group: SBE MBE (Please check all that apply)
Primary NAICS Code: 541330
Address: 3424 Wilshire Boulevard, Suite 1108
City/State/Zip: Los Angeles/CA/90010
Telephone: (213) 251-5960 FAX: (213) 251-5966
Contact Person/Title: Micah Hershberg/Project Manager
Email Address: mherberg@abratique.com

SUBCONTRACTOR

Business Name: Anil Verma Associates, Inc. Award Total: \$ TBD
Services to be provided: Architecture and Landscape Architecture
Owner's Ethnicity: Subcontinent Asian American Gender Male Group: SBE VSBE MBE (Please check all that apply)
WBE OBE
Primary NAICS Code: 541310
Address: 444 South Flower Street, Suite 1688
City/State/Zip: Los Angeles, CA 90071
Telephone: (213) 624-6908 FAX: (213) 624-1188
Contact Person/Title: Mr. Anil Verma, AIA, President
Email Address: anilverma@earthlink.net



SUBCONTRACTOR

Business Name: Ben C. Gerwick, Inc. Award Total: \$ TBD

Services to be provided: Per Exhibit A: Ben C. Gerwick, Inc. will perform the structural survey, analysis and design portion of the tasks order(s) that include design of the MOTEMS structures. This would also include any required bulkhead design for potential deepening related to MOTEMS structures. Gerwick may be requested by CH2M HILL to support other design areas including-container wharf, bulk wharf, marinas, and yard structures.

Owner's Ethnicity: White Gender: Male Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 3780 Kilroy Airport Way, Suite 200

City/State/Zip: Long Beach, CA 90806

Telephone: (510) 839-8972 FAX: (510) 839-9715

Contact Person/Title: Ted Trenkwalkder, Vice President

Email Address: twt@gerwick.com

SUBCONTRACTOR

Business Name: Cargo Velocity Award Total: \$ TBD

Owner's Ethnicity: White Gender: M Group: SBE VSBE MBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 2320 W Viewmont Way W

City/State/Zip: Seattle, Wa 98199

Telephone: (510) 913-6558 (m) 206-397-4662 (ofc) FAX: 206 922 5648

Contact Person/Title: Daniel J. Johnson, PE

Email Address: dan@cargovelocit.com

SUBCONTRACTOR

Business Name: Coast & Harbor Engineering, Inc. Award Total: \$ TBD

Services to be provided: Coastal and port engineering consulting

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 155 Montgomery Street, Suite 301

City/State/Zip: San Francisco, CA 94104

Telephone: (415) 773.2164 FAX: (415) 276.3784

Contact Person/Title: Scott Fenical, Principal Coastal Engineer

Email Address: scott@coastharboreng.com

SUBCONTRACTOR

Business Name: Dean Ryan Consultants & Designers, Inc. Award Total: \$ _____

Services to be provided: civil/structural design, water/sewer/storm drain plan

Owner's Ethnicity: Hispanic Gender F Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 725 South Figueroa, Suite 3320

City/State/Zip: Los Angeles, CA 90017

Telephone: (213) 687-1130 FAX: (213) 687-1139

Contact Person/Title: William Stracker/Project Manager

Email Address: bstracker@deanryan.com

SUBCONTRACTOR

Business Name: EHDD Architecture Award Total: \$ TBD

Services to be provided: Architectural design and planning in collaboration with Gensler, utilizing our specific expertise in Marine Science and Research Centers.

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE (OBE) (Please check all that apply)

Primary NAICS Code: 541330

Address: 500 Treat Avenue #201

City/State/Zip: San Francisco, CA 94110

Telephone: (415) 285-9193 FAX: (415) 285-2866

Contact Person/Title: Charles Davis, FAIA / Principal

Email Address: c.davis@ehdd.com

SUBCONTRACTOR

Business Name: Fugro Consultants, Inc. Award Total: \$ TBD

Services to be provided: Geotechnical and survey, construction support

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE (OBE) (Please check all that apply)

Primary NAICS Code: 541330

Address: 445 South Figueroa Street, #2600

City/State/Zip: Los Angeles, CA 90071

Telephone: (213) 426-2157 FAX: (213) 612-7797

Contact Person/Title: Lauren Doyle, PE

Email Address: ldoyle@fugro.com

SUBCONTRACTOR

Business Name: M. Arthur Gensler Jr. & Associates, Inc. (dba "Gensler") Award Total: \$ TBD

Services to be provided: Architecture, Interior Design, Planning and Strategy

Owner's Ethnicity: Caucasian Gender Male Group: SBE VSBE MBE WBE (OBE) (Please check all that apply)

Primary NAICS Code: 541330 541310, 541410, 541430, 541320, 541611

Address: 2500 Broadway, Suite 300

City/State/Zip: Santa Monica, CA 90404

Telephone: (310) 449.5600 FAX: (310) 449.5850

Contact Person/Title: Peter Barsuk, AIA, LEED AP, Civic + Education Studio Director

Email Address: Peter_Barsuk@gensler.com

SUBCONTRACTOR

Business Name: Integrated Engineering Management (IEM) Award Total: \$ TBD

Services to be provided: Construction management services

Owner's Ethnicity: Iranian-American Gender F Group: (SBE VSBE) MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 302 W. 5th St., Suite 207

City/State/Zip: San Pedro, CA 90731

Telephone: (310) 221-0749 FAX: (310) 221-0859

Contact Person/Title: Behjat Zanjani, President

Email Address: bzanjani@iemcm.com

SUBCONTRACTOR

Business Name: Intrinsic Engineering Inc. Award Total: \$ TBD

Services to be provided: Electrical Engineering

Owner's Ethnicity: W Gender M Group: SBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 3941 S. Bristol Street, Suite D55

City/State/Zip: Santa Ana, CA 92704

Telephone: (714) 767.4228 FAX: (714) 540.0735

Contact Person/Title: David Connors, President

Email Address: dconnors@intrinsiceng.com

Contractor Description Form

SUBCONTRACTOR

Business Name: J.L. Patterson & Associate, Inc. Award Total: \$ TBD

Services to be provided: Civil/Track/Structural Engineering for Rail Projects

Owner's Ethnicity: Hispanic Gender Female Group: SBE MBE WBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 725 Town & Country Road, Suite 300

City/State/Zip: Orange, CA 92868

Telephone: (714) 835-6355 FAX: (714)835-6671

Contact Person/Title: Jacqueline Patterson

Email Address: jpgarrison@jpgarrison.com

SUBCONTRACTOR

Business Name: Liftech Consultants Inc. Award Total: \$ TBD

Services to be provided: Crane engineering services and crane-wharf interface

Owner's Ethnicity: _____ Gender _____ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 344 - 20th St., Suite 360

City/State/Zip: Oakland, CA 94642-3593

Telephone: (510) 832-5606 FAX: (510) 832-2436

Contact Person/Title: Teresa Ferguson, CFO

Email Address: liftech@liftech.net

SUBCONTRACTOR

Business Name: MBI Media Award Total: \$ TBD

Services to be provided: Community Outreach

Owner's Ethnicity: Caucasian Gender F Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 957 South Village Oaks Drive, Suite 100

City/State/Zip: Covina, CA 91724

Telephone: (626) 967-1510 FAX: (626) 967-1718

Contact Person/Title: Mary McCormick, President & CEO

Email Address: mary@mbimedia.com

Contractor Description Form

SUBCONTRACTOR

Business Name: MLA Green, Inc. a California Corporation.

d.b.a. Mia Lehrer + Associates

Award Total: \$ TBD

Services to be provided: Landscape Architecture

Owner's Ethnicity: Hispanic. Gender: F Group: (SBE) VSBE (MBE) (WBE) OBE.

Primary NAICS Code: 541330

Address: 3780 Wilshire Blvd. Suite 250

City/State/Zip: Los Angeles, CA. 90010

Telephone: (213)384-3844, FAX: (213)384-3833

Contact Person/Title: Anne M. Guillebeaux, Associate

Email Address: anne@mlagreen.com

SUBCONTRACTOR

Business Name: Ninyo & Moore Award Total: \$ TBD

Services to be provided: Geotechnical Consulting Services

Owner's Ethnicity: Hispanic Gender __M__ Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 475 Goddard, Suite 200

City/State/Zip: Irvine, CA 92618

Telephone: (949) 753-7070 FAX: (949) 753-7071

Contact Person/Title: Jalal Vakili, Principal Engineer

Email Address: jvakili@ninyoandmoore.com

SUBCONTRACTOR

Business Name: P2S Engineering, Inc. Award Total: \$ TBD

Services to be provided: Electrical & Mechanical Engineering

Owner's Ethnicity: Caucasian Gender __M__ Group: SBE VSBE MBE WBE (OBE) (Please check all that apply)

Primary NAICS Code: 541330

Address: 5000 East Spring Street, 8th Floor

City/State/Zip: Long Beach, CA 90815

Telephone: (562) 497-2999 FAX: (562) 497-2990

Contact Person/Title: Kevin Peterson, President

Email Address: kevin.peterson@p2seng.com

Contractor Description Form

SUBCONTRACTOR

Business Name: Project Control Consulting, Inc. (PCCI) Award Total: \$ _____

Services to be provided: Project Controls, Project Reporting/Scheduling

Owner's Ethnicity: caucasian Gender Female Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541618

Address: 27431 Cenajo

City/State/Zip: Mission Viejo, CA 92691

Telephone: (949) 716-4646 FAX: (949) 716-4650

Contact Person/Title: Merilee Hatfield-Myers, Vice President – cell 714-791-7800

Email Address: merilee@teampcci.com

SUBCONTRACTOR

Business Name: American Maritime Officer's Safety & Education Plan D/B/A STAR Center Award Total: \$ TBD

Services to be provided: Marine Simulation and Research

Owner's Ethnicity: N/A Gender N/A Group: SBE VSBE MBE WBE OBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 2 West Dixie Highway

City/State/Zip: Dania Beach, FL 33004

Telephone: (800)445-4522 Ex. 7291 FAX: (954)920-4268

Contact Person/Title: Louis Ferrigno / Senior Researcher, Modeling & Research Dept.

Email Address: lferrigno@star-center.com

SUBCONTRACTOR

Business Name: Science Applications International Corporation (SAIC) Award Total: \$ TBD

Services to be provided: Security system design, implementation, and integration

Owner's Ethnicity: N/A Gender: N/A Group: SBE MBE WBE OBE (Please check all that apply)

Address: 4065 Hancock Street, MS R2C

City/State/Zip: San Diego, California, 92110

Telephone: 858-826-5550 Fax: 858-826-5575

Contract Person/Title: Eric Battaglia/Sr. Contracts Rep

Email Address: battagliae@saic.com

Contractor Description Form

SUBCONTRACTOR

Business Name: SDR ANALYTICS & MARITIME, PLLC Award Total: \$ TBD

Services to be provided: Navigational studies/mooring and berthing analysis

Owner's Ethnicity: _____ Gender F Group: WBE (Please check all that apply)

Primary NAICS Code: 541330

Address: 2315 Polonius Lane

City/State/Zip: Melbourne, FL 3293

Telephone: (321) 255-0821 FAX: (321) 255-0821

Contact Person/Title: Sandra D. Rice, President

Email Address: srice@sdrmaritime.com

SUBCONTRACTOR

Business Name: TBA B.V., LLC Award Total: \$ TBD

Owner's Ethnicity: Caucasian Gender: M Group: SBE VSBE MBE (OBE)

Primary NAICS Code: 541330

Address: 3502 Riga Blvd, Suite C

City/State/Zip: Tampa, FL - 33619

Telephone: (+1) 813 490-0996 FAX: (+1) 813 490 0994

Contact Person/Title: Senior project manager

Email Address: Jeroen.kats@tba.nl

EXHIBIT L

Sec. 10.8.2.1. Equal Benefits Ordinance.

Discrimination in the provision of employee benefits between employees with domestic partners and employees with spouses results in unequal pay for equal work. Los Angeles law prohibits entities doing business with the City from discriminating in employment practices based on marital status and/or sexual orientation. The City's departments and contracting agents are required to place in all City contracts a provision that the company choosing to do business with the City agrees to comply with the City's nondiscrimination laws.

It is the City's intent, through the contracting practices outlined in this Ordinance, to assure that those companies wanting to do business with the City will equalize the total compensation between similarly situated employees with spouses and with domestic partners. The provisions of this Ordinance are designed to ensure that the City's contractors will maintain a competitive advantage in recruiting and retaining capable employees, thereby improving the quality of the goods and services the City and its people receive, and ensuring protection of the City's property.

(c) Equal Benefits Requirements.

(1) No Awarding Authority of the City shall execute or amend any Contract with any Contractor that discriminates in the provision of Benefits between employees with spouses and employees with Domestic Partners, between spouses of employees and Domestic Partners of employees, and between dependents and family members of spouses and dependents and family members of Domestic Partners.

(2) A Contractor must permit access to, and upon request, must provide certified copies of all of its records pertaining to its Benefits policies and its employment policies and practices to the DAA, for the purpose of investigation or to ascertain compliance with the Equal Benefits Ordinance.

(3) A Contractor must post a copy of the following statement in conspicuous places at its place of business available to employees and applicants for employment: "During the performance of a Contract with the City of Los Angeles, the Contractor will provide equal benefits to its employees with spouses and its employees with domestic partners." The posted statement must also include a City contact telephone number which will be provided each Contractor when the Contract is executed.

(4) A Contractor must not set up or use its contracting entity for the purpose of evading the requirements imposed by the Equal Benefits Ordinance.

(d) Other Options for Compliance. Provided that the Contractor does not discriminate in the provision of Benefits, a Contractor may also comply with the Equal Benefits Ordinance in the following ways:

(1) A Contractor may provide an employee with the Cash Equivalent only if the DAA determines that either:

a. The Contractor has made a reasonable, yet unsuccessful effort to provide Equal Benefits; or

b. Under the circumstances, it would be unreasonable to require the Contractor to provide Benefits to the Domestic Partner (or spouse, if applicable).

(2) Allow each employee to designate a legally domiciled member of the employee's household as being eligible for spousal equivalent Benefits.

(3) Provide Benefits neither to employees' spouses nor to employees' Domestic Partners.

(e) Applicability.

(1) Unless otherwise exempt, a Contractor is subject to and shall comply with all applicable provisions of the Equal Benefits Ordinance.

(2) The requirements of the Equal Benefits Ordinance shall apply to a Contractor's operations as follows:

a. A Contractor's operations located within the City limits, regardless of whether there are employees at those locations performing work on the Contract.

b. A Contractor's operations on real property located outside of the City limits if the property is owned by the City or the City has a right to occupy the property, and if the Contractor's presence at or on that property is connected to a Contract with the City.

c. The Contractor's employees located elsewhere in the United States but outside of the City limits if those employees are performing work on the City Contract.

(3) The requirements of the Equal Benefits Ordinance do not apply to collective bargaining agreements ("CBA") in effect prior to January 1, 2000. The Contractor must agree to propose to its union that the requirements of the Equal Benefits Ordinance be incorporated into its CBA upon amendment, extension, or other modification of a CBA occurring after January 1, 2000.

(f) Mandatory Contract Provisions Pertaining to Equal Benefits. Unless otherwise exempted, every Contract shall contain language that obligates the Contractor to comply with the applicable provisions of the Equal Benefits Ordinance. The language shall include provisions for the following:

(1) During the performance of the Contract, the Contractor certifies and represents that the Contractor will comply with the Equal Benefits Ordinance.

(2) The failure of the Contractor to comply with the Equal Benefits Ordinance will be deemed to be a material breach of the Contract by the Awarding Authority.

(3) If the Contractor fails to comply with the Equal Benefits Ordinance the Awarding Authority may cancel, terminate or suspend the Contract, in whole or in part, and all monies due or to become due under the Contract may be retained by the City. The City may also pursue any and all other remedies at law or in equity for any breach.

(4) Failure to comply with the Equal Benefits Ordinance may be used as evidence against the Contractor in actions taken pursuant to the provisions of Los Angeles Administrative Code Section 10.40, et seq., Contractor Responsibility Ordinance.

(5) If the DAA determines that a Contractor has set up or used its Contracting entity for the purpose of evading the intent of the Equal Benefits Ordinance, the Awarding Authority may terminate the Contract on behalf of the City. Violation of this provision may be used as evidence against the Contractor in actions taken pursuant to the provisions of Los Angeles Administrative Code Section 10.40, et seq., Contractor Responsibility Ordinance.