

AWARD AND
APPROVAL
CONSTRUCTION
CONTRACT

SPECIFICATION
NO. 2833

CONTRACTOR:
AXIOM GROUP



NORTH GAFFEY STREET BEAUTIFICATION PHASE II PROJECT



THE PORT 
OF LOS ANGELES

PRESENTATION BY:
Scott Gilmour
Senior Construction Manager
Construction Division

NORTH GAFFEY STREET BEAUTIFICATION PHASE II SPECIFICATION NO. 2833

AERIAL SITE VIEW



NORTH GAFFEY STREET BEAUTIFICATION PHASE II SPECIFICATION NO. 2833

NORTH GAFFEY BEAUTIFICATION PROJECTS



Phase 1: N. Gaffey St. (Completed in 2009)
Phase 2A: N. Gaffey St. Beautification
**Phase 2B: Caltrans Pedestrian Path and
Parking Restriping**

NORTH GAFFEY STREET BEAUTIFICATION PHASE II SPECIFICATION NO. 2833

PROJECT RENDERING



NORTH GAFFEY STREET BEAUTIFICATION PHASE II SPECIFICATION NO. 2833

PROJECT HIGHLIGHTS

- **Bid Advertisement Date:** June 18, 2024
- **Bid Opening Date:** September 12, 2024 (3 Bids Received)
- **Apparent Lowest Bidder:** Axiom Group
- **Bid Amount:** \$5,337,756.76
- **Project Duration: 450 CD**
 - Estimated Start (NTP): January 2025
 - Estimated Completion: April 2026

NORTH GAFFEY STREET BEAUTIFICATION PHASE II SPECIFICATION NO. 2833

PROJECT HIGHLIGHTS

- Small Business Enterprise (SBE) required participation level of 18%. **Axiom Group bid has 100% SBE commitment.**
- Very Small Business Enterprise (VSBE) required participation level is 5%. **Axiom Group bid has a 100% VSBE commitment.**
- **This Contract is subject to the terms of the Project Labor Agreement approved by the BHC and City Council in 2017**

**NORTH GAFFEY STREET BEAUTIFICATION PHASE II
SPECIFICATION NO. 2833**

THANK YOU!