

CONSTRUCTION DIVISION

SPECIFICATION NO. 2778
 BERTH 93 CRUISE TERMINAL - CUSTOMS &
 BORDER PROTECTION (CBP)
 SECURITY IMPROVEMENTS
 PROJ. CONST. MGR.: LANIE WALSH

ENGINEERING ESTIMATE: \$2,530,100.00
 ADVERTISED DATE: FEBRUARY 13 2017
 BID OPENING DATE: MARCH 23, 2017

	GRAND TOTAL ITEM 1-9	ITEM 1 LUMP SUM CONSTRUCTION
ENGINEERING ESTIMATE	\$ 2,530,100.00	\$ 1,078,500.00
1) JRH CONSTRUCTION COMPANY	\$ 2,196,974.00	\$ 518,383.00
2) METRO BUILDERS & ENGINEERS GROUP	\$ 2,603,150.00	\$ 776,315.00
3) FUTURE DB INTERNATIONAL, INC.	\$ 3,550,000.00	\$ 1,795,000.00
1) AVERAGE BID	\$ 2,783,374.67	\$ 1,029,899.33
2) STANDARD DEVIATION	\$ 694,284.19	\$ 675,030.74
3) ENG. EST. - LOW BIDDER	\$ 333,126.00	\$ 560,117.00

* AS IN BID

SPECIFICATION NO. 2778
BERTH 93 CRUISE TERMINAL - CUSTOMS &
BORDER PROTECTION (CBP)
SECURITY IMPROVEMENTS
PROJ. CONST. MGR.: LANIE WALSH

	ITEM 2	ITEM 3
	SECURITY AND ACCESS CONTROL SYSTEMS	SECURITY SYSTEM AND ACCESS CONTROL TRAINING
	LUMP SUM	LUMP SUM
ENGINEERING ESTIMATE	\$ 1,217,200.00	\$ 14,400.00
1) JRH CONSTRUCTION COMPANY	\$ 1,456,335.00	\$ 16,374.00
2) METRO BUILDERS & ENGINEERS GROUP	\$ 1,554,525.00	\$ 55,000.00
3) FUTURE DB INTERNATIONAL, INC.	\$ 1,500,000.00	\$ 10,000.00
1) AVERAGE BID	\$ 1,503,620.00	\$ 27,124.67
2) STANDARD DEVIATION	\$ 49,194.99	\$ 24,350.21
3) ENG. EST. - LOW BIDDER	\$ (239,135.00)	\$ (1,974.00)

* AS IN BID

SPECIFICATION NO. 2778
BERTH 93 CRUISE TERMINAL - CUSTOMS &
BORDER PROTECTION (CBP)
SECURITY IMPROVEMENTS
PROJ. CONST. MGR.: LANIE WALSH

	ITEM 4	ITEM 5
	OFFICE FURNITURE LUMP SUM	PERFORM WORK ASSOCIATED WITH REGULATORY AGENCIES UNFORESEEN CHANGES AND ADDITIONAL REQUIREMENTS (ALLOWANCE ITEM)
ENGINEERING ESTIMATE	\$ 25,000.00	\$ 30,000.00
1) JRH CONSTRUCTION COMPANY	\$ 10,882.00	\$ 30,000.00
2) METRO BUILDERS & ENGINEERS GROUP	\$ 22,310.00	\$ 30,000.00
3) FUTURE DB INTERNATIONAL, INC.	\$ 50,000.00	\$ 30,000.00
1) AVERAGE BID	\$ 27,730.67	\$ 30,000.00
2) STANDARD DEVIATION	\$ 20,114.48	-
3) ENG. EST. - LOW BIDDER	\$ 14,118.00	-

* AS IN BID

SPECIFICATION NO. 2778
BERTH 93 CRUISE TERMINAL - CUSTOMS &
BORDER PROTECTION (CBP)
SECURITY IMPROVEMENTS
PROJ. CONST. MGR.: LANIE WALSH

	ITEM 6	ITEM 7
	OWNER-DIRECTED PREMIUM TIME (ALLOWANCE ITEM)	UNFORESEEN UTILITY REMOVALS, ADDITIONS, OR MODIFICATIONS (ALLOWANCE ITEM)
ENGINEERING ESTIMATE	\$ 30,000.00	\$ 40,000.00
1) JRH CONSTRUCTION COMPANY	\$ 30,000.00	\$ 40,000.00
2) METRO BUILDERS & ENGINEERS GROUP	\$ 30,000.00	\$ 40,000.00
3) FUTURE DB INTERNATIONAL, INC.	\$ 30,000.00	\$ 40,000.00
1) AVERAGE BID	\$ 30,000.00	\$ 40,000.00
2) STANDARD DEVIATION	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -

* AS IN BID

SPECIFICATION NO. 2778
BERTH 93 CRUISE TERMINAL - CUSTOMS &
BORDER PROTECTION (CBP)
SECURITY IMPROVEMENTS
PROJ. CONST. MGR.: LANIE WALSH

	ITEM 8	ITEM 9
	WEB-BASED COLLABORATION	TENANT-REQUESTED CHANGES
	(ALLOWANCE ITEM)	(ALLOWANCE ITEM)
ENGINEERING ESTIMATE	\$ 10,000.00	\$ 85,000.00
1) JRH CONSTRUCTION COMPANY	\$ 10,000.00	\$ 85,000.00
2) METRO BUILDERS & ENGINEERS GROUP	\$ 10,000.00	\$ 85,000.00
3) FUTURE DB INTERNATIONAL, INC.	\$ 10,000.00	\$ 85,000.00
1) AVERAGE BID	\$ 10,000.00	\$ 85,000.00
2) STANDARD DEVIATION	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -

* AS IN BID

SPECIFICATION NO. 2778
BERTH 93 CRUISE TERMINAL - CUSTOMS &
BORDER PROTECTION (CBP)
SECURITY IMPROVEMENTS
PROJ. CONST. MGR.: LANIE WALSH

	GRAND TOTAL BID ITEMS 1 -9	LOCAL BUSINESS PREFERENCE
ENGINEERING ESTIMATE	\$2,530,100.00 \$	-
1) JRH CONSTRUCTION COMPANY	\$2,196,974.00 \$	* \$175,757.00
2) METRO BUILDERS & ENGINEERS GROUP	\$2,603,150.00 \$	* \$0.00
3) FUTURE DB INTERNATIONAL, INC.	\$3,550,000.00 \$	284,000.00
1) AVERAGE BID	\$ 2,783,374.67	\$ 222,669.97
2) STANDARD DEVIATION	\$ 694,284.19	\$ 55,542.74
3) ENG. EST. - LOW BIDDER	\$ 333,126.00	\$ (175,757.92)


* AS IN BID

SPECIFICATION NO. 2778
 BERTH 93 CRUISE TERMINAL - CUSTOMS &
 BORDER PROTECTION (CBP)
 SECURITY IMPROVEMENTS
 PROJ. CONST. MGR.: LANIE WALSH

	REDUCED BID AMOUNT
ENGINEERING ESTIMATE	\$2,530,100.00
1) JRH CONSTRUCTION COMPANY	* \$2,021,217.00
2) METRO BUILDERS & ENGINEERS GROUP	* \$2,603,150.00
3) FUTURE DB INTERNATIONAL, INC.	\$2,021,216.08
	\$2,394,898.00
	\$3,266,000.00

1) AVERAGE BID	\$	2,560,704.69
2) STANDARD DEVIATION	\$	638,741.46
3) ENG. EST. - LOW BIDDER	\$	508,883.92

* AS IN BID



SHAUN SHAHRESTANI
 CHIEF HARBOR ENGINEER
 CONSTRUCTION DIVISION