

AWARD AND  
APPROVAL  
CONSTRUCTION  
CONTRACT

SPECIFICATION  
NO. 2817

CONTRACTOR:  
HERZOG LARISON  
JOINT VENTURE



## BERTHS 302-305 ON-DOCK RAILYARD EXPANSION PROJECT



**THE PORT**   
OF LOS ANGELES

**PRESENTATION BY:**  
**Christopher Trinidad**  
**Project Construction Manager**  
**Construction Division**

# BERTHS 302-305 ON-DOCK RAILYARD EXPANSION SPECIFICATION NO. 2817


## AERIAL SITE VIEW



# BERTHS 302-305 ON-DOCK RAILYARD EXPANSION SPECIFICATION NO. 2817

## PROJECT OVERVIEW

Legend — New Rail



- **Project Scope:** five new loading tracks, tail track and departure track, expanded compressed air system, remote operated switch conversion, train-in-motion system, and remote rail signal system.

# BERTHS 302-305 ON-DOCK RAILYARD EXPANSION SPECIFICATION NO. 2817

## PROJECT HIGHLIGHTS

- **Bid Advertisement Date:** September 5, 2024
- **Bid Opening Date:** November 7, 2024 (5 Bids Received)
- **Lowest Responsive/Responsible Bidder:** Herzog Larison Joint Venture
- **Bid Amount:** \$63,612,714.00
- **Project Duration: 730 Calendar Days**
  - Estimated Start (NTP): April 2025
  - Estimated Completion: April 2027

# BERTHS 302-305 ON-DOCK RAILYARD EXPANSION SPECIFICATION NO. 2817

## PROJECT HIGHLIGHTS

- Small Business Enterprise (SBE) required participation level is 18%.
  - Herzog Larison Joint Venture bid has 24.85% SBE commitment.
- Very Small Business Enterprise (VSBE) required participation level is 5%.
  - Herzog Larison Joint Venture bid has 6.21% VSBE commitment.
- This Contract is subject to the terms of the Project Labor Agreement approved by the BHC and City Council in 2017

# BERTHS 302-305 ON-DOCK RAILYARD EXPANSION SPECIFICATION NO. 2817

## **\$3.686 Million Contribution to Port Community Mitigation Trust Fund (PCMTF)**

- 2012 Certified EIR, which includes this rail project, requires a transfer of funds for qualified projects as delineated in the TraPac MOU.
- These funds will be used for mitigation projects.
- The overall expansion of the Fenix Container Terminal will increase the terminal's total capacity by 1,053,000 TEUs to 3,206,000 total TEUs.
  - *Multiplying this 1,053,000 increase by \$3.50 derives a total contribution amount of **\$3,685,500.***
- The Board approves all mitigation projects funded by the PCMTF.

**BERTHS 302-305 ON-DOCK RAILYARD EXPANSION  
SPECIFICATION NO. 2817**

**THANK YOU!**