

AWARD AND
APPROVAL
CONSTRUCTION
CONTRACT

SPECIFICATION
NO. 2816

CONTRACTOR:
SKANSKA USA CIVIL
WEST CALIFORNIA
DISTRICT INC.



**STATE ROUTE 47/VINCENT THOMAS
BRIDGE AND FRONT STREET/HARBOR
BOULEVARD INTERCHANGE
RECONFIGURATION PROJECT**



THE PORT 
OF LOS ANGELES

PRESENTATION BY:
Amir Zavichi
Construction Manager
Construction Division


STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION SPECIFICATION NO. 2816

AERIAL SITE PLAN



STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION SPECIFICATION NO. 2816

PROJECT RENDERING



- ROUTE 47 NB ON RAMP
- ROUTE 47 SB OFF RAMP
- I-110 NB ON RAMP
- KNOLL DR

STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION SPECIFICATION NO. 2816



New location of SB SR-47 off ramp eliminates sight distance and weaving at the existing location and separates truck & vehicular traffic

STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION SPECIFICATION NO. 2816

- **Bid Advertisement Date:** July 13, 2023
- **Bid Opening Date:** October 24, 2023 (five bids received)
- **Apparent Lowest Bidder:** Skanska USA Civil West California District Inc. (Skanska)
- **Bid Amount:** \$90,988,550
- **Construction Grant Funding:** reimbursable up to \$65,783,000
 - Measure R via METRO: \$42.6M
 - Port Infrastructure Development Program via Maritime Administration (MARAD): \$9.8M
 - SB1 Trade Corridor Enhancement Program: \$13.3M

STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION SPECIFICATION NO. 2816

- **Disadvantaged Business Enterprise (DBE)** was used instead of SBE/VSBE due to federal grant funding
- DBE participation goal is 23%. **Skanska's bid has a 23.20% DBE commitment.**
- **Project Duration: 990 CD**
 - Estimated Start (NTP): February 2024
 - Estimated Completion: November 2026

**STATE ROUTE 47/VINCENT THOMAS BRIDGE AND FRONT
STREET/HARBOR BOULEVARD INTERCHANGE RECONFIGURATION
SPECIFICATION NO. 2816**

THANK YOU!