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425 E. Redondo Beach Blvd 

Gardena, CA 90248 
Lic# 928364 

OFFICE (310) 515-6549                                                          FAX (866) 623-8349 
SUBCONTRACT  PROPOSAL 

 
To:         Estimator                        Bid Date 9/09/2020 
Project:  Port of LA-Alameda Corridor Southern Terminus Gap Closure           
_________________________________________________________________________________ 
Prepared By: Kevin Tipton                
                 
 Item Description Unit Quantity Unit Price Price

22 Furnish 30-in Diameter Steel Sleeves LF 600 150.00$    90,000.00$         
23 Install 30-in Duameter Steel Sleeves EA 20 2,500.00$ 50,000.00$         
24 Steel Sleeves Cutoffs 6 feet or Less EA 9 160.00$    1,440.00$           
25 Steel Sleeve Buildups Great than 6-in EA 9 3,000.00$ 27,000.00$         
26 Furnish 14-in Square Prestressed Concrete Pi LF 1,160 80.00$      92,800.00$         
27 Install 14-in Square Prestressed Concrete Pile EA 29 3,000.00$ 87,000.00$         
28 14-in Concrete Pile Cutoffs 6 Feet or Less EA 9 300.00$    2,700.00$           
29 14" Concrete Pile Buildups Greater than 6" EA 9 1,000.00$ 9,000.00$           
30 Restriking 14-in Square Conc. Piles w/ PDA/CA EA 4 3,500.00$ 14,000.00$         
32 Transport and Deliver to Berth 161 Surplus Pile EA 2 2,500.00$ 5,000.00$           

Base Price 378,940.00$       
Our price is based on the following conditions and our general conditions, which are attached. 
Terms and Conditions 
Included in our proposal are: 
1. Bondable (1.00%) Union Contractor signatory to Pile Drivers and Operating Engineers. 
2. One (1) Crane mobilization to complete all work on the project. Crane to be left on site during 

indicator and production piles. 
3. Monitoring of indicator piles using PDA and providing Engineered CAPWAP Analysis.  
4. Relief drilling of 30” Sleeves prior to installation of 14” Precast Piles. 
5. Inspection fees as required.   

 
Specifically Excluded from our proposal are: 
6. All engineering, excavation, shoring unless otherwise noted, spoil removal, backfill, QCP/ 

Third Party Inspection, drawings, or pile driving records.  Crawler crane and pile handling 
equipment access to/between each location. WQCP, Welding other than as necessary for Bid 
Item 25, Traffic Control, Lighting, K-rail Removal - Noise, Vibration, Movement monitoring 
of adjacent structures, Spoil Removal. 

7. We exclude Bid Item 31 – Furnish and Place Pea Gravel. 
8. Any hazardous waste management, disposal, or liability. 
 
 



Unless otherwise noted, all terms and conditions in this proposal shall become an attachment (Exhibit 
“A”) to any contract, which references the work in this proposal.  In the event of any conflict between 
any one or more of the provisions in this proposal and the provisions of the Contract, the provisions of 
this proposal shall supersede and prevail.   
 
1. Prime Contractor/Owner shall provide at NO cost to Tipco Engineering, Inc.: 
 a) Locating and removing belowground obstructions that interfere with pile installation and de-energize electric lines to 

conform to all safety regulations. 
 b) Excavation dewatering. 
 c) Public safety measures including but not limited to traffic control, delineation and barricading of the job site, barricading 

and/or fencing for excavations. 
 d) Excavation at pile location required in plans and specifications completed before pile driving. 
 e) Establishing and maintaining surveying for pile layout and pile cut-off elevations. 
 f) Shoring and sloping for excavations in accordance with OSHA and approved by Tipco. 
 g) Protection of property from diesel hammer spray and exhaust. 
 h) Minimum distance of 36 inches from pile center to shoring or other obstructions. 
 i) Protection of utilities, structures, improvements, and property from damages due to ground heave, soil movements, or 

vibrations generated by pile installation. 
 j) Removal and disposal of pre-drill spoils and pile cutoffs unless noted otherwise. 
 k) Provide on-site storage area for the project materials. 
 l)   Provide all weather level access, minimum 25 feet wide that allows pile driving and pile moving equipment within 30 feet of 

all piles.  . 
2. Prices are based on the following; 
 a) Pile driving performed during eight hour, daytime shifts, Monday through Friday. 
 b) Reimbursement to Tipco for all costs associated with delays, out-of sequence moves, and extra work caused by obstructions. 
 c) One mobilizations and demobilizations for one pile driving set up.  Each additional mobilization/demobilization charged at 

$40,000.00 
 d) Pile driving in one continuous operation with sequence mutually agreed upon for each mobilization. 
 e) Standby for crew and equipment charged at $875 per hour. 
 f) Standby for equipment at site with no crew present charged at $1250 per day. 
 g) Tipco General Liability insurance coverage of $1,000,000 each occurrence and $2,000,000 aggregate.  Special agreements, 

waivers, or additional coverage’s will be an additional cost. 
 h) Pile driving schedule shall be mutually agreed upon before mobilization. 
 i) If noise reduction requires equipment modifications, delays, or any changes in our pile driving operation, Tipco shall be 

reimbursed for costs incurred. 
3. Prices do NOT include the following: 
 a) Payment or Performance bonds.  
 b) Any inspection associated with piles. 
 c) Reports, as-built drawings, pile driving records, engineering or design. 
 d) Furnishing/installing rebar dowels or pile anchors, bending of extended rebar unless noted otherwise. 
 e) Hold-harmless agreements. 
 f) Working on mats. 
 g) Permits of any kind except hauling. 
 h) Railroad insurance. 
 i) Using a follower to drive pile top below surface. 
 j) Sound, vibration or ground movement measurement. 
4. Payment: 
 a) Payment of 90% of work completed the preceding month shall be received by the 15th of the following month, and full 

payment (including retention) to be received within 60 days after substantial completion of work performed by Tipco. 
 b) Late payments are subject to a 2% per month charge. No Retention on Material 

Payments. 
 
 
This quote is firm for 30 days at which time it is void. Based on today’s material cost.  Escalations or Reductions will apply at time 
material is released for purchase. 
 
Respectfully submitted,       Accepted by, 
 
 
Kevin Tipton             
President 
310-993-7005 
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Forefront Deep Foundations, Inc.  

 2618 San Miguel Drive, Ste. 196   
Newport Beach, CA 92660 
Phone (949) 264-1598 
 

License # 1010819 
CA DIR # 10000-48820  
CA SBE # 2002666 

Contact:   Jeff Redman 

Direct:       (714) 713-8228 

 

 
 
 
 

Project:  Alameda Corridor Gap Closure 
      Port of Los Angeles, CA 
                    

To:           General Contractors 

Attn:        Estimating Department 

FDF Job # 20-7040 

Date:  9/9/20
 

OUR PROPOSAL IN ITS ENTIRETY SHALL BECOME A PART OF THE SUBCONTRACT AGREEMENT SHOULD WE BE THE 

SUCCESSFUL LOW BIDDER ON THIS PROJECT.  ANY CONFLICT BETWEEN THESE CONDITIONS AND THE SUBCONTRACT 

AND THESE CONDITIONS SHALL PREVAIL. 

DRIVEN PILING PROPOSAL 
WE PROPOSE TO FURNISH ALL LABOR, EQUIPMENT AND MATERIALS AND DRIVE PILES AS FOLLOWS: 
 
 

ITEM  DESCRIPTION     QUANTITY                 UNIT                   AMOUNT 
  A        PILE DRIVING MOBILIZATION -TO                    LUMP SUM                   $ 100,000.00   /LS        $100,000.00 
                -TO BE PAID WHEN PILE DRIVING WORK OCCURS 
    

22          FURNISH  30” STEEL SLEEVES                            600 LF                      $       5.00   /LF                  $ 3,000.00 
23          INSTALL 30” STEEL SLEEVES                                 20 EA                     $   500.00  /EA                 $ 10,000.00 
24         STEEL SLEEVE CUT OFF 6’ OR LESS                       9 EA                      $     50.00   /EA                 $       450.00 
25         STEEL SLEEVE BUILD-UP GREATER 6”                   9 EA                      $    100.00   /EA               $        900.00 
26         FURNISH 14” SQ. PCPS CONCRETE PILES      1,160 LF                     $      90.00   /LF                $104,400.00 
27         INSTALL 14” SQ. PCPS CONCRETE  PILES           29 EA                      $ 3,725.00  /EA               $108,025.00 
28         14” SQ. CUT OFF LESS THAN 6’                                9 EA                      $     250.00  /EA               $     2,250.00 
29         14” SQ. PILE BUILD UP OVER 6”                                9 EA                      $     250.00  /EA              $     2,250.00 
30          RESTRIKE 14” SQ. WITH PDA                                  4 EA                      $ 1,500.00   /EA             $     6,000.00 
31         TRANSPORT AND DELIVER SURPLUS PILE               2 EA                     $  1,200.00  /EA              $     2,400.00  

                                                                                                                                                                     TOTAL…………………..$338,775.00 

ALTERNATE:  
  1.  TO INCLUDE   APPROX.   10.0 % DBE PARTICIPATION………………………..……… ADD  $2,400.00  LUMP SUM 
 

INCLUDES 100% SBE/VSBE/ LBE PARTICIPATION 
- FOREFRONT DEEP FOUNDATIONS IS SBE/VSBE/LBE CERTIFIED BY CITY OF LOS ANGELES/ POLA  (ID # 91728) 
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TERMS & CONDITIONS 

     
WORK  IS TO BE PERFORMED IN ONE ( 1) STAGE.     
 BASE BID INCLUDES ONE (1) MOBILIZATION FOR PILE INSTALLATION. 
 PILES AT BOTH SINGLE R/C BOX AND DOUBLE R/C BOX SHALL BE INSTALLED IN ONE CONTINUOUS SEQUENCE.  
        -EQUIPMENT SHALL SIT IDLE BETWEEN INDICATOR AND PRODUCTION PILES 
FOR EACH ADDITIONAL MOBE ADD………………………………. $  50,000.00  
FLAT, LEVEL, AND DRY ACCESS WITHIN 25 FEET OF CENTER PIN SHALL BE PROVIDED BY OTHERS FOR INSTALLATION OF PILES. 
ACCESS  FOR CASING CLEANOUT SHALL BE  WITHIN 8 FEET OF CENTER PIN. 
 ALL DRILL SPOIL COLLECTION AND DISPOSAL TO OFFSITE LOCATION SHALL BE PROVIDED BY OTHERS.  
ALL NECESSARY SHORING, DEWATERING, AND /OR DIRT WORK FOR ACCESS & PILE DRIVING SHALL BE PROVIDED BY OTHERS. 
ACCESS FOR RIGGED-IN CRANE AND PILE DRIVING EQUIPMENT TO WALK FROM/ TO SINGLE R/C BOX FROM /TO DOUBLE R/C BOX SHALL 
   BE PROVIDED BY OTHERS. 
PILES SHALL BE DRIVEN TO SPECIFIED TIP ELEVATION OR REFUSAL, WHICHEVER COMES FIRST. 
ALL ACCESS FOR CRANE SHALL BE 25’ WIDE AT 5% GRADE MAX. 
30’ X 30’ FLAT, LEVEL CRANE PAD FOR INSTALLATION OF FULL LENGTH PILES SHALL BE BY OTHERS. 
EXCAVATION TO 6” BELOW TOP OF PILE ELEVATION BY OTHERS. 
INCLUDES PDA MONITORING AND REPORTS AS REQUIRED FOR INDICATOR PILES. 
ALL TRAFFIC CONTROL, RR FLAGMEN ,  PEDESTRIAN CONTROL, PROTECTION WITH K-RAIL, AND TRAFFIC BREAKS SHALL BE PROVIDED BY OTHERS. 
INCLUDES TRAIN STANDBY TIME UP TO  120 MINUTES PER SHIFT PER NOTE # 6 ON SHEET PH-01 OF PLANS. 
ALL INTERFERING UNDERGROUND & OH UTILITIES OR MAN-MADE OBSTRUCTIONS SHALL BE REMOVED BY OTHERS PRIOR TO OUR WORK. 
ALL  PRE-PILE INSTALLATION SURVEY AND LAYOUT SHALL BE PROVIDED BY OTHERS.  
ALL AS-BUILTS AND POST PILE INSTALLATION LOCATION SURVEY, SUBMITTALS, ETC. SHALL BE PROVIDED BY OTHERS. 
INCLUDES PILE INSTALLATION LOGS AS REQUIRED.  
NOISE AND VIBRATION PROTECTION/MONITORING ARE NOT INCLUDED. 
ALL ENVIRONMENTAL MONITORING DURING PILE DRIVING OPERATIONS FOR NOISE, VIBRATION, ETC. SHALL BE BY OTHERS. 
ALL EXISTING UTILITIES  NEAR PILE LOCATIONS SHALL BE LOCATED (POT-HOLED) AND MARKED TO CONFIRM THERE IS NO  
      INTERFERENCE WITH PILE LOCATIONS. 
INCLUDES FURNISH AND INSTALLATION OF  #8 HRC DOWELS INTO PILES AS SHOWN PER SHEET S-07 AFTER PILES HAVE BEEN INSTALLED. 
ALL PILE CUT OFFS SHALL BE PAID PER UNIT PRICING. 
ONSITE STORAGE AREA SHALL BE REQUIRED FOR ALL MATERIAL.  
PILE STORAGE / STAGING AREA SHALL BE PROVIDED NEAR INSTALLATION LOCATIONS SO THAT PILES CAN BE SUPPLIED TO CRANE VIA FORKLIFT 
****PRICING INCLUDES LABOR RATES THROUGH 6/30/21. 
    **** UNION LABOR RATE INCREASES SHALL APPLY IF WORK IS PERFORMED AFTER 6/30/21   
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This proposal is subject to the following conditions: 
 

1. Prime contractor/owner shall provide at no cost to ourselves: 
a. Suitable all weather roadways with level access and minimum     30   feet wide work areas.  All reaches are not to exceed 30  feet from center 

pin to all pile locations for our       crane / forklift                       without mats, including stockpile and fabrication areas for materials. 
b. Protection of adjacent properties and hold us harmless, except for our negligence, from damages caused by pile driving vibration. 
c. Location and protection of utilities during pile driving operations. 
d. Establish and maintain pile layout and levels. 
e. Testing and inspection services, pile driving record keeping, and all engineering and design.  No outside plant inspection. 
f. Public safety measures including flagmen and barricades, shoring or sloping shall be in accordance with O.S.H.A. and F.D.F. requirements. 
g. Permits. 
h. Water for jetting if required. 
i. Sanitation facilities as required by the California Code of Regulations. 

 
2. Prime contractor shall remove at no cost to ourselves: 

a. Any man-made or placed obstructions overhead or underground that interfere with pile driving operations, and pay our delay and/or extra 
work costs caused thereby.  Unless otherwise agreed, excavation will be done to pile cut-off prior to pile driving. 

b. Jet or pre-drill spoil and water if required. 
 
3. Prices are based on: 

a. Driving all piles in one continuous operation (s) in the most efficient sequence and include(s)  one single rig mobilization(s) and demobilization(s) 
of equipment.  The price for an additional mobilization and demobilization of equipment shall be the lump sum of $ 50,000.00 .  Extra work or 
delay time at $  1,500.00 per Pile driver hour.  All back charges/claims must be signed by both parties. 

b. Our providing only the following insurance coverage for our operations in the following amounts: 
Workman’s Comp.:  Statutory   BI: $1,000,000.00  PU:  $1,000,000.00. 

c. Our performing our work under accepted prevailing local union labor conditions.  Any costs to us caused by your non-compliance with union 
conditions shall be for your account. 

d. Our working the standard shift Monday through Friday. 
e. Should local noise abatement regulations require us to work premium or shortened driving shifts, equipment modifications, change of 

operating methods, etc., we shall be reimbursed for our added costs. 
f. All pile locations must be a minimum of   30”  from any non-removable structure to center of pile 

 
4. Prices do NOT  include the following: 
 a     Cost of any payment and/or performance bond.  h.   Indemnification – Each party will defend, indemnify and 

b. An as-built drawing.           hold the other party harmless from all claims, litigation, 
c. Pile extensions nor splices.          expenses, losses, including attorney fees, suffered or 
d. Stockpiling of pile cut offs.          threatened to be suffered, by the other party caused by 
e. Any liability for liquidated damages and liability         the misconduct, negligence, fault or wrongdoing of the 

for  delays beyond our control to job schedule.        party arising out of or related to the parties’ performance 
Job schedule must be accepted by us in writing.        of work called for in the subcontract.  If the parties are both 
We estimate that we can start    25    days after        at  fault, then the obligation to defend and indemnify shall 
receipt of subcontract, approved shop drawing,        be proportionate to their respective fault. 
notice to proceed and materials.                     i.   Any pile that is broken or destroyed by overdriving ordered 

f. Excavation and dewatering.          by the owner/engineer shall be paid for as a completed pile. 
g. Bending of any rebar/dowels.     

        
 

5. Payment for 100% of the work completed the preceding month shall be received by the 10th of  the following month and payment in full shall be made 
within 30 days after the piles have been installed.  A charge of 1 ½ % per month (18% per year) will be charged on past due accounts.  Payment in full 
shall be made if a break in the continuity of the work exceeds thirty-five (35) days. 

 

Thank you for the opportunity of quoting on this work.  This proposal is made, in duplicate, for your acceptance within    30      days. 
 
Accepted:                                    Respectfully submitted, 
  Company 
By:         Forefront Deep Foundations, Inc. 
 Authorized Signature  Title 

Date:         By:  Jeff Redman  

               VP Estimating
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Local Assistance Procedures Manual Exhibit 12-B
Bidder’s List of Subcontractors (DBE and NON-DBE)

Bidder’s List of Subcontractor (DBE and Non-DBE) Part 1
As of March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts shall be registered with the State Division of Industrial Relations and 
certified to bid on Public Works contracts. Please register at: https://www.dir.ca.gov/Public-Works/Contractor-Registration.html

Exhibit 12-B

In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of California, as amended, the 
following information is required for each sub-contractor who will perform work amounting to more than one half of one percent (0.5%) of the Total Base Bid or $10,000 
(whichever is greater). Photocopy this form for additional firms. Federal Project Number:

Subcontractor Name and 
Location

Line Item & Description Subcontract

Amount

Percentage of 
Bid Item Sub­

contracted

Contractor 
License Number

DBE DBE Cert 
Number

Annual Gross Receipts

(Y/N)

DIR Reg Number

□Name: <$1 million

□ <$5 million
City, State: □ <$10 million

□ <$15 million

Age of Firm: yrs.

□Name: <$1 million

□ <$5 million
City, State: □ <$10 million

□ <$15 million

Age of Firm: yrs.

□Name: <$1 million

□ <$5 million
City, State: □ <$10 million

I I <$15 million

Age of Firm: yrs.

□Name: <$1 million

□ <$5 million
City, State: □ <$10 million

□ <$15 million

Age of Firm: yrs.

□Name: <$1 million

□ <$5 million
City, State: □ <$10 million

□ <$15 million

Age of Firm:yrs.

nName: <$1 millionn <$5 million
City, State: r <$10 million

□ <$15 million

Age of Firm: yrs.

Distribution: 1) Original-Local Agency File 2) Copy-DLAE w/ Award Package

Page 1 of 2 
January 2019
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Prohibited Contributors
(Bidders)

FORM
Los Angeles City

ETHICS COMMISSION55

Schedule B - Subcontractors and Their Principals

Please identify all subcontractors whose subcontracts are worth $100,000 or more. Separate Schedule B pages 
are required for each subcontractor who meets the threshold.

Subcontractor's Name

Subcontractor's Address

Please check one of the following options:

This subcontractor has one or more principals. Q Yes* Q No

* Each principal's name and title must be identified below. Attach additional sheets if necessary. Principals include a 
subcontractor's board chair, president, chief executive officer, chief operating officer, and individuals who serve in 
the functional equivalent of one or more of those positions. Principals also include individuals who hold an 
ownership interest in the subcontractor of at least 20 percent and employees of the subcontractor who are 
authorized by the bid or proposal to represent the subcontractor before the City.

Name: Title:

Address:

Name: Title:

Address:

Name: Title:

Address:

Name: Title:

Address:

Name: Title:

Address:

Name: Title:

Address:

n Check this box if additional Schedule B pages are attached.

Los Angeles City Charter § 470(c)(12), Los Angeles Municipal Code §§ 49.7.35(B)(3), (4)

ethics.lacity.org

Revised September 2019 Page 3 of 3
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL 
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS 

WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder , proposed subcontractor 

has not, hereby certifies that he has__, participated in

a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or

11246, and that, where required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal 

Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on 

Equal Employment Opportunity, all reports due under the applicable filling requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 
CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with 
contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are 
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts 
of $ 10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing 
regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to 
the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the 
award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such 
other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract 
Compliance, U.S. Department of Labor.
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