

**State Route 47/Vincent Thomas Bridge and Front St/Harbor BI
Interchange Reconfiguration Project
Final Evaluation Summary**

<i>Criteria</i>	<i>Wt</i>	Fountainhead	Consultant 2	Consultant 3	Consultant 4	Consultant 5
Understanding of the Project	5	120	87.5	95	110	107.5
Understanding of the Technical Issues	5	117.5	87.5	102.5	112.5	102.5
Firm's Experience with Similar Projects	4	84	74	80	88	88
Overall Work/Management Plan	5	120	90	100	100	115
Quality Assurance	4	80	76	80	82	80
Familiarity with City of LA and Caltrans Construction Codes and Regulations	3	60	60	55.5	64.5	69
Identification of key issues that may impact work	4	92	70	82	80	80
Project Manager/Senior Construction Manager	5	112.5	70	105	107.5	110
Project Team Key Personnel	5	102.5	90	102.5	107.5	92.5
Project Team Cohesiveness	5	107.5	95	105	107.5	102.5
Clarity of Presentation	5	105	97.5	115	107.5	112.5
Visual Aids	4	78	74	82	88	90
Consistency with Written Proposal	5	110	97.5	105	110	105
Response to Questions	10	245	130	175	220	195
Value of Services/Cost Effectiveness	5	100	125	50	100	75
	Score	1634	1324	1434.5	1585	1524.5
	Rank	1	5	4	2	3
Evaluator 1	Score	320	215	268	319	338
	Rank	2	5	4	3	1
Evaluator 2	Score	315	291	295	291	295
	Rank	1	4	2	4	2
Evaluator 3	Score	352	309	309	347	326
	Rank	1	4	4	2	3
Evaluator 4	Score	338	270.5	298.5	323.5	314.5
	Rank	1	5	4	2	3
Evaluator 5	Score	309	238.5	264	304.5	251
	Rank	1	5	3	2	4