

CONSTRUCTION DIVISION  
**SPECIFICATION NO. 2802**  
 BERTH 176-179 ELECTRICAL INFRASTRUCTURE  
 IMPROVEMENTS  
 PROJ. CONST. MGR.: SCOTT GILMOUR

ENGINEERING ESTIMATE: \$5,937,500.00  
 ADVERTISED DATE: March 11, 2021  
 BID OPENING DATE: June 3, 2021

	GRAND TOTAL ITEM 1-11	
	BI Description	
	Unit of Measure	
	Approximate Quantity	
ENGINEERING ESTIMATE		\$ 5,937,500.00
1 Neubauer Electric Inc.		\$ 5,821,700.00
2 Leed Electric, Inc.		\$ 6,438,538.00
3 International Line Builders, Inc.		\$ 6,812,000.00
4 Pacific International Electric Company, Inc.		\$ 6,923,698.00
5 CSI Electrical Contractors Inc.		\$ 7,363,700.00
6 Reyes Electrical Contractor, Inc.		\$ 7,496,000.00
7 Taft Electric Company		\$ 12,930,600.00
1) AVERAGE BID		\$7,465,467.00
2) STANDARD DEVIATION	\$	2,141,574.67
3) ENG. EST. - LOW BIDDER	\$	115,800.00

TRANSMITTAL 2

CONSTRUCTION DIVISION  
**SPECIFICATION NO. 2802**  
 BERTH 176-179 ELECTRICAL INFRASTRUCTURE  
 IMPROVEMENTS  
 PROJ. CONST. MGR.: SCOTT GILMOUR

\$5,937,500.00  
 MARCH 11, 2021  
 JUNE 3, 2021

	Main Bid 1		Main Bid 2		Main Bid 3	
	ITEM 1		ITEM 2		ITEM 3	
	Lump Sum Construction: For furnishing transportation, labor,		Electrical System: For furnishing transportation, labor, materials and		Electrical Systems and Product Manufacturer's Field Engineering	
	Lump Sum		Lump Sum		Lump Sum	
	1		1		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 610,000.00	\$ 610,000.00	\$ 4,250,000.00	\$ 4,250,000.00	\$ 250,000.00	\$ 250,000.00
1 Neubauer Electric Inc.	\$ 819,000.00	\$ 819,000.00	\$ 3,890,000.00	\$ 3,890,000.00	\$ 599,000.00	\$ 599,000.00
2 Leed Electric, Inc.	\$ 250,000.00	\$ 250,000.00	\$ 4,897,458.00	\$ 4,897,458.00	\$ 486,080.00	\$ 486,080.00
3 International Line Builders, Inc.	\$ 1,460,000.00	\$ 1,460,000.00	\$ 3,721,545.00	\$ 3,721,545.00	\$ 538,455.00	\$ 538,455.00
4 Pacific International Electric Company, Inc.	\$ 1,185,175.00	\$ 1,185,175.00	\$ 4,439,881.00	\$ 4,439,881.00	\$ 667,690.00	\$ 667,690.00
5 CSI Electrical Contractors Inc.	\$ 121,010.00	\$ 121,010.00	\$ 6,108,950.00	\$ 6,108,950.00	\$ 491,740.00	\$ 491,740.00
6 Reyes Electrical Contractor, Inc.	\$ 1,564,000.00	\$ 1,564,000.00	\$ 4,622,000.00	\$ 4,622,000.00	\$ 640,000.00	\$ 640,000.00
7 Taft Electric Company	\$ 4,035,225.00	\$ 4,035,225.00	\$ 5,418,520.00	\$ 5,418,520.00	\$ 629,016.00	\$ 629,016.00
1) AVERAGE BID	\$ 1,255,551.25	\$ 1,255,551.25	\$ 4,668,544.25	\$ 4,668,544.25	\$ 537,747.63	\$ 537,747.63
2) STANDARD DEVIATION	\$ 1,160,501.48	\$ 1,160,501.48	\$ 743,488.83	\$ 743,488.83	\$ 125,999.89	\$ 125,999.89
3) ENG. EST. - LOW BIDDER	\$ (209,000.00)	\$ (209,000.00)	\$ 360,000.00	\$ 360,000.00	\$ (349,000.00)	\$ (349,000.00)

CONSTRUCTION DIVISION  
**SPECIFICATION NO. 2802**  
 BERTH 176-179 ELECTRICAL INFRASTRUCTURE  
 IMPROVEMENTS  
 PROJ. CONST. MGR.: SCOTT GILMOUR

	Main Bid 4		Contingency Item 5		Allowance Item 6	
	ITEM 4		ITEM 5		ITEM 6	
	Rent Generators: For furnishing transportation, labor, materials, and		Subgrade Stabilization: For furnishing transportation, labor, materials, and		Unforeseen Utility And Substructure Modifications, Additions, Removals,	
	Lump Sum		Cubic Yards		Lump Sum	
	1		100		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 370,000.00	\$ 370,000.00	\$ 75.00	\$ 7,500.00	\$ 100,000.00	\$ 100,000.00
1 Neubauer Electric Inc.	\$ 42,500.00	\$ 42,500.00	\$ 212.00	\$ 21,200.00	\$ 100,000.00	\$ 100,000.00
2 Leed Electric, Inc.	\$ 330,000.00	\$ 330,000.00	\$ 250.00	\$ 25,000.00	\$ 100,000.00	\$ 100,000.00
3 International Line Builders, Inc.	\$ 620,000.00	\$ 620,000.00	\$ 220.00	\$ 22,000.00	\$ 100,000.00	\$ 100,000.00
4 Pacific International Electric Company, Inc.	\$ 178,991.00	\$ 178,991.00	\$ 19.61	\$ 1,961.00	\$ 100,000.00	\$ 100,000.00
5 CSI Electrical Contractors Inc.	\$ 150,000.00	\$ 150,000.00	\$ 420.00	\$ 42,000.00	\$ 100,000.00	\$ 100,000.00
6 Reyes Electrical Contractor, Inc.	\$ 195,000.00	\$ 195,000.00	\$ 250.00	\$ 25,000.00	\$ 100,000.00	\$ 100,000.00
7 Taft Electric Company	\$ 2,346,369.00	\$ 2,346,369.00	\$ 514.70	\$ 51,470.00	\$ 100,000.00	\$ 100,000.00
1) AVERAGE BID	\$ 529,107.50	\$ 529,107.50	\$ 245.16	\$ 24,516.38	\$ 100,000.00	\$ 100,000.00
2) STANDARD DEVIATION	\$ 706,255.84	\$ 706,255.84	\$ 152.00	\$ 15,199.82	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ 327,500.00	\$ 327,500.00	\$ (137.00)	\$ (13,700.00)	\$ -	\$ -


CONSTRUCTION DIVISION  
**SPECIFICATION NO. 2802**  
 BERTH 176-179 ELECTRICAL INFRASTRUCTURE  
 IMPROVEMENTS  
 PROJ. CONST. MGR.: SCOTT GILMOUR

	Allowance Item 7		Allowance Item 8		Allowance Item 9	
	ITEM 7		ITEM 8		ITEM 9	
	Premium Time for Schedule Acceleration/Overtime: Bidder shall		Perform Unforeseen Regulatory Agency Corrections: Bidder shall		Tenant Requested Changes: Bidder shall include in the bid the listed	
	Lump Sum		Lump Sum		Lump Sum	
	1		1		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
1 Neubauer Electric Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
2 Leed Electric, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
3 International Line Builders, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
4 Pacific International Electric Company, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
5 CSI Electrical Contractors Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
6 Reyes Electrical Contractor, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
7 Taft Electric Company	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
1) AVERAGE BID	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
2) STANDARD DEVIATION	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

CONSTRUCTION DIVISION  
**SPECIFICATION NO. 2802**  
 BERTH 176-179 ELECTRICAL INFRASTRUCTURE  
 IMPROVEMENTS  
 PROJ. CONST. MGR.: SCOTT GILMOUR

	Allowance Item 10		Allowance Item 11	
	ITEM 10		ITEM 11	
	Unforeseen Design Modifications: Bidder shall include in the bid the		Permit, Excavate, Stockpile, And Dispose of Hazardous and Chemically	
	Lump Sum		Lump Sum	
	1	1	1	1
	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
1 Neubauer Electric Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
2 Leed Electric, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
3 International Line Builders, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
4 Pacific International Electric Company, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
5 CSI Electrical Contractors Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
6 Reyes Electrical Contractor, Inc.	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
7 Taft Electric Company	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
1) AVERAGE BID	\$ 50,000.00	\$ 50,000.00	\$ 150,000.00	\$ 150,000.00
2) STANDARD DEVIATION	\$ -	\$ -	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -	\$ -	\$ -

MR  
 LW  
 SG



SHAUN SHAHRESTANI  
 CHIEF HARBOR ENGINEER

Shaun Shahrestani  
 cn=Shaun Shahrestani,  
 email=sshahrestani@portla.org, c=US  
 2021.07.07 08:01:39 -07'00'