

C Street/I-110 Access Ramp Improvements  
Compensation  
Exhibit D-1

<b><u>TASK 1</u></b>	<b><u>PROJECT MANAGEMENT AND COORDINATION</u></b> <i>Compensation for work performed under this Task will be paid under Tasks 2-10</i>	N/A
<b><u>TASK 2</u></b> Lump Sum	<b><u>GEOTECHNICAL ENGINEERING SERVICES</u></b>	\$235,883.00
<b><u>TASK 3</u></b> Lump Sum	<b><u>PROJECT APPROVAL/ ENVIRONMENTAL DOCUMENTS (PA/ED) PHASE</u></b>	\$677,839.00
<b><u>TASK 4</u></b> Lump Sum	<b><u>PRELIMINARY DESIGN PHASE (35% DESIGN PLANS)</u></b>	\$843,256.00
<b><u>TASK 5</u></b> Lump Sum	<b><u>SIXTY-FIVE PERCENT CONSTRUCTION DOCS (65% DESIGN)</u></b>	\$747,652.00
<b><u>TASK 6</u></b> Lump Sum	<b><u>FINAL DESIGN DOCUMENTS (95% DESIGN)</u></b>	\$434,713.00
<b><u>TASK 7</u></b> Lump Sum	<b><u>SIGNATURE SUBMITTAL</u></b>	\$183,759.00
<b><u>TASK 8</u></b> Lump Sum	<b><u>BIDDING PHASE</u></b>	\$37,560.00
<b><u>TASK 9</u></b> Lump Sum	<b><u>DESIGN SERVICES DURING CONSTRUCTION</u></b>	\$128,450.00
<b><u>TASK 10</u></b> Not to Exceed	<b><u>AS NEEDED ENGINEERING SERVICES</u></b>	\$703,088.00 *

**Total:** \$3,992,200.00

Amendment 1