

**EXHIBIT "D-1"****METHOD OF COMPENSATION****TASK 1 PROJECT MANAGEMENT AND COORDINATION:**

COMPENSATION FOR WORK PERFORMED UNDER THIS TASK

WILL PAID UNDER TASKS 2-10 .....\$ N/A**TASK 2 - GEOTECHNICAL ENGINEERING SERVICES:**Lump Sum.....\$ 250,000**TASK 3 - CONCEPTUAL STUDY & REPORT PHASE SERVICES:**Lump Sum .....\$ 500,000**TASK 4 - PRELIMINARY DESIGN PHASE SERVICES:**Lump Sum.....\$ 1,150,000**TASK 5 - 80% CONSTRUCTION DOCUMENTS SERVICES:**Lump Sum.....\$ 1,200,000**TASK 6 - FINAL DESIGN DOCUMENTS SERVICES:**Lump Sum.....\$ 1,857,619**TASK 7 - SIGNATURE SUBMITTAL SERVICES:**Lump Sum.....\$ 200,000**TASK 8 - BIDDING PHASE - Lump Sum .....\$ 200,000****TASK 9 - DESIGN SERVICES DURING CONSTRUCTION - Lump Sum .....\$ 1,000,000****TASK 10 - AS-NEEDED ENGINEERING SERVICES (Not to Exceed) .....\$ 1,654,350****PROJECT TOTAL           \$ 8,011,969**