



425 S. Palos Verdes Street Post Office Box 151 San Pedro, CA 90733-0151 TEL 310-SEA-PORT portoflosangeles.org

Karen Bass *Mayor, City of Los Angeles*

Board of Harbor
Commissioners

Lucille Roybal-Allard
President

John A. Pérez
Vice President

Yolanda M. De La Torre
Commissioner

Edward R. Renwick
Commissioner

I. Lee Williams
Commissioner

Eugene D. Seroka

Executive Director

DATE: October 20, 2025

SUBJECT: AMENDMENT #2

CONSTRUCTION MANAGEMENT SUPPORT SERVICES FOR
TERMINAL ISLAND MARITIME SUPPORT FACILITY AND TERMINAL
ISLAND GRADE SEPARATION PROJECTS
RAMP ID # 225482

FROM: Susana Eldridge, Contract Administrator

The proposal submittal deadline for Construction Management Support Services for Terminal Island Maritime Support Facility and Terminal Island Grade Separation Projects has been extended.

- **Proposals are now due on Tuesday, December 2, 2025, by 3pm.**

It is the responsibility of all proposers to review the Port's website for any RFP revisions or answers to questions prior to submitting a proposal in order to ensure their proposal is complete and responsive.