
BID RECAP SHEET

QTY UNIT PRICE EXTENDED UNIT PRICE EXTENDED UNIT PRICE EXTENDED
1 Materials 1 1,491,800.00$   1,491,800.00$   -$  -$  -$  -$   

lot

2 Labor 1 2,392,180.00$   2,392,180.00$   -$  -$  -$  -$   
no tax lot

-$  -$  -$  -$  -$  -$   

-$  -$  -$  -$  -$  -$   

-$  -$  -$  -$  -$  -$   

N/A

3,883,980.00$   3,883,980.00$   -$  -$  -$  -$   
3,883,980.00$   -$   -$   

TAX 141,721.00$   -$   -$   
TOTAL 4,025,701.00$   -$   -$   

0.00% 0.00% 0.00%
30 days

-$   -$   -$   

Destination

VENDOR NO. P.O. Number ITEMS

ALL

ITEM

DELIVERY

PAGE 1 OF 1

BILLING DISCOUNT

SLB PREFERENCE (10%)
BILLING DAYS

LB PREFERENCE *

BUYER:  Leticia Caldera 

F.O.B.

AWARDED TO:

PENDING APPROVALS

DATE:  8/20/2024

SLB
SUBTOTAL

DISCOUNT SUBTOTAL

BID NO:

BID TITLE: Replace Main Counterweight, Auxiliary Counterweight, Uphaul and Downhaul Ropes on Badger Ave. Bridge

F-1215

CITY, STATE

VENDOR Power Engineering Construction Co.

Requisition No.:  E-24-0170 / 88051

Alameda, CA

REASONS

Transmittal 1


