



425 S. Palos Verdes Street Post Office Box 151 San Pedro, CA 90733-0151 TEL 310-SEA-PORT portoflosangeles.org

Karen Bass *Mayor, City of Los Angeles*

Board of Harbor
Commissioners

Lucille Roybal-Allard
President

John A. Pérez
Vice President

Yolanda M. De La Torre
Commissioner

Edward R. Renwick
Commissioner

I. Lee Williams
Commissioner

Eugene D. Seroka *Executive Director*

DATE: April 21, 2025

SUBJECT: AMENDMENT # 1 – DESIGN SERVICES FOR BERTH 126-129 WHARF REDEVELOPMENT


The Harbor Department's Design Services for Berth 126-129 Wharf Redevelopment Request for Proposals (RFP) is amended through this notification as described below:

Attachments 3 - 5 were inadvertently left out of the RFP that was published on Wednesday, April 9, 2025. Although Attachment 5 was not referenced in the RFP, it should have also been included.

It is the responsibility of all proposers to review [the Department's website](#) and www.rampla.org for any RFP revisions or answers to questions prior to submitting a proposal in order to ensure their proposal is complete and responsive.



SK-01 SITE PLAN
SK-01 SCALE: 1" = 200'



NO.	DATE	DRAWN	REVISIONS -	CHKD	APPD	NO.	DATE	DRAWN	REVISIONS -	CHKD	APPD

SCALE: AS SHOWN
DRAWN:
CHECKED:
DESIGNED:
ENGINEER / ARCHITECT

BERTH 126-129 WHARF REDEVELOPMENT

SITE PLAN

THE PORT OF LOS ANGELES
ENGINEERING DIVISION
425 S. PALMS VERDES STREET SAN PEDRO CA 90731-3309

DRAWING NUMBER: X-XXXX SHEET NUMBER: SK-01

ATTACHMENT NO. 5 COST PROPOSAL

Port of Los Angeles

#	TASK	COST
1.0	Project Management & Coordination (Lump Sum)	\$ N/A
2.0	Conceptual Study and Report Phase (Lump Sum)	\$
3.0	Geotechnical Engineering Services (Lump Sum)	\$
4.0	Preliminary Design Phase (40% DESIGN) (Lump Sum)	\$
5.0	Eighty Percent Construction Documents (80% DESIGN) (Lump Sum)	\$
6.0	Final Design Documents (100% DESIGN) (Lump Sum)	\$
7.0	Signature Submittal (Lump Sum)	\$
8.0	Bidding Phase (Lump Sum)	\$
9.0	Design Services During Construction (Lump Sum)	\$
10.0	Additional Design Services (Not to Exceed)	\$ TBD
11.0	Project Control for Grant Funding (Not to Exceed)	\$ TBD
	TOTAL	\$