



425 S. Palos Verdes Street Post Office Box 151 San Pedro, CA 90733-0151 TEL/TDD 310 SEA-PORT www.portoflosangeles.org

Karen Bass

*Mayor, City of Los Angeles*

Board of Harbor  
Commissioners

Lucille Roybal-Allard  
*President*

Diane L. Middleton  
*Vice President*

Michael Muñoz  
*Commissioner*

Edward R. Renwick  
*Commissioner*

I. Lee Williams  
*Commissioner*

Eugene D. Seroka

*Executive Director*

**DATE:** Wednesday, August 9, 2023

**SUBJECT:** AMENDMENT #1 – REQUEST FOR PROPOSALS FOR ENGINEERING AND ARCHITECTURAL SERVICES FOR THE PORT OF LOS ANGELES MARITIME SUPPORT FACILITY ACCESS/TERMINAL ISLAND RAIL SYSTEM GRADE SEPARATION & TERMINAL ISLAND MARITIME SUPPORT FACILITY

The Port of Los Angeles' Engineering And Architectural Services For The Port Of Los Angeles Maritime Support Facility Access/Terminal Island Rail System Grade Separation & Terminal Island Maritime Support Facility Request for Proposals (RFP) is amended through this notification as described below:

- Section 3.4 Item 7 is amended as shown below.

7. Rates, Fees, and Budget Control

Provide pricing and cost information for the project **by completing Attachment 4 Project A Cost Proposal and Attachment 5 Project B Cost Proposal. Additionally,** Include hourly rates for all proposed team members and a total project cost. Also provide pricing for any proposed equipment, software, or hardware costs and any other related expenses for the project. Discuss any budget control measures of your firm and proposed subconsultants.

- Attachment 4 Project A Cost Proposal and Attachment 5 Project B Cost Proposal are attached to this amendment.

It is the responsibility of all proposers to review the Port's website for any RFP revisions or answers to questions prior to submitting a proposal in order to ensure their proposal is complete and responsive.

# ATTACHMENT NO. 4 PROJECT A COST PROPOSAL

## Port of Los Angeles

#	TASK	COST
1.0	Project Management & Coordination (Lump Sum)	\$
2.0	Conceptual Study and Report Phase (Lump Sum)	\$
3.0	Geotechnical Engineering Services (Lump Sum)	\$
4.0	Preliminary Design Phase (40% DESIGN) (Lump Sum)	\$
5.0	Eighty Percent Construction Documents (80% DESIGN) (Lump Sum)	\$
6.0	Final Design Documents (100% DESIGN) (Lump Sum)	\$
7.0	Signature Submittal (Lump Sum)	\$
8.0	Bidding Phase (Lump Sum)	\$
9.0	Design Services During Construction (Lump Sum)	\$
10.0	Additional Design Services (Not to Exceed)	\$
11.0	Project Control for Grant Funding (Not to Exceed)	\$
	<b>TOTAL</b>	<b>\$</b>

# ATTACHMENT NO. 5 PROJECT B COST PROPOSAL

## Port of Los Angeles

#	TASK	COST
1.0	Project Management & Coordination (Lump Sum)	\$
2.0	Conceptual Study and Report Phase (Lump Sum)	\$
3.0	Geotechnical Engineering Services (Lump Sum)	\$
4.0	Preliminary Design Phase (40% DESIGN) (Lump Sum)	\$
5.0	Eighty Percent Construction Documents (80% DESIGN) (Lump Sum)	\$
6.0	Final Design Documents (100% DESIGN) (Lump Sum)	\$
7.0	Signature Submittal (Lump Sum)	\$
8.0	Bidding Phase (Lump Sum)	\$
9.0	Design Services During Construction (Lump Sum)	\$
10.0	Additional Design Services (Not to Exceed)	\$
11.0	Project Control for Grant Funding (Not to Exceed)	\$
	<b>TOTAL</b>	<b>\$</b>