


AWARD AND
APPROVAL OF
CONSTRUCTION
CONTRACT

SPECIFICATION
NO. 2799

CONTRACTOR:
REYES/LARISON JV




BERTHS 177-182 MARINE
IMPROVEMENTS PROJECT







BERTHS 177-182 MARINE IMPROVEMENTS SPECIFICATION NO. 2799

AERIAL SITE PLAN – MULTIPLE LOCATIONS



Pasha Terminal

-  - Berths 177-178 Wharf Restoration
-  - Berths 179-181 Wharf & Bollard Repair
-  - Berth 182 Slope Erosion Repair



Shell Terminal

-  - Berth 168 Slope Improvements

BERTHS 177-182 MARINE IMPROVEMENTS SPECIFICATION NO. 2799

Contract Highlights

- Project was advertised on March 29, 2023
- Six bids were received on June 29, 2023
- Reyes/Larison JV was the apparent lowest bidder at \$20,986,950 subject to evaluation of bidding documents

BERTHS 177-182 MARINE IMPROVEMENTS SPECIFICATION NO. 2799

Contract Highlights

- Harbor Department required SBE/VSBE participation levels:
16% SBE and 4% VSBE
- Reyes/Larison JV: 17.92% SBE and 4.86% VSBE
- Reyes/Larison JV was deemed the lowest responsive and responsible bidder with a bid amount of \$20,986,950

BERTHS 177-182 MARINE IMPROVEMENTS SPECIFICATION NO. 2799

Contract Highlights

- Anticipated start date: October 2023
- Anticipated completion date: December 2024
- Project is subject to the terms of the Project Labor Agreement approved by the BHC and City Council in 2017

**BERTHS 177-182 MARINE IMPROVEMENTS
SPECIFICATION NO. 2799**

THANK YOU!