

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

ENGINEERING ESTIMATE: \$21,404,695.00
 ADVERTISED DATE: MARCH 29, 2023
 BID OPENING DATE: JUNE 29, 2023

	REDUCED BID AMOUNT	GRAND TOTAL ITEM 1-39
	GRAND TOTAL SUM LESS LOCAL BUSINESS PREFERENCE	BI Description Unit of Measure Approximate Quantiy
ENGINEERING ESTIMATE	\$ 20,404,695.00	\$ 21,404,695.00
1 Reyes/Larison JV	\$ 19,986,950.00	\$ 20,986,950.00
2 Manson Construction Co.	\$ 21,281,525.00	\$ 22,281,525.00
3 Jilk Heavy Construction Inc	\$ 21,767,825.00	\$ 22,767,825.00
4 Power Engineering Construction Co.	\$ 22,090,055.54	\$ 22,540,873.00
5 Vortex Marine Construction, Inc.	\$ 26,395,712.00	\$ 26,934,400.00
6 The Dutra Group	\$ 26,520,720.80	\$ 27,061,960.00
1) AVERAGE BID	\$22,635,354.76	\$23,425,461.14
2) STANDARD DEVIATION	\$ 2,510,237.91	\$ 2,332,692.49
3) ENG. EST. - LOW BIDDER	\$ 417,745.00	\$ 417,745.00

CONSTRUCTION DIVISION

SPECIFICATION NO. 2799

BERTHS 177-182 MARINE IMPROVEMENTS

PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 1		Main Bid 2		Main Bid 3	
	ITEM 1		ITEM 2		ITEM 3	
	Lump Sum Construction (Drawing No.		Berths 179-181 Wharf and Bollard		Berth 182 Slope Erosion Repair: For	
	Lump Sum		Lump Sum		Lump Sum	
	1	1	1	1	1	1
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 11,700,000.00	\$ 11,700,000.00	\$ 1,300,000.00	\$ 1,300,000.00	\$ 400,000.00	\$ 400,000.00
1 Reyes/Larison JV	\$ 10,206,000.00	\$ 10,206,000.00	\$ 1,299,900.00	\$ 1,299,900.00	\$ 625,600.00	\$ 625,600.00
2 Manson Construction Co.	\$ 10,170,000.00	\$ 10,170,000.00	\$ 2,000,000.00	\$ 2,000,000.00	\$ 513,000.00	\$ 513,000.00
3 Jilk Heavy Construction Inc	\$ 10,853,000.00	\$ 10,853,000.00	\$ 1,928,000.00	\$ 1,928,000.00	\$ 525,000.00	\$ 525,000.00
4 Power Engineering Construction Co.	\$ 9,615,544.00	\$ 9,615,544.00	\$ 1,393,703.00	\$ 1,393,703.00	\$ 417,079.00	\$ 417,079.00
5 Vortex Marine Construction, Inc.	\$ 14,500,000.00	\$ 14,500,000.00	\$ 1,310,000.00	\$ 1,310,000.00	\$ 700,000.00	\$ 700,000.00
6 The Dutra Group	\$ 13,000,000.00	\$ 13,000,000.00	\$ 2,050,000.00	\$ 2,050,000.00	\$ 680,200.00	\$ 680,200.00
1) AVERAGE BID	\$ 11,434,934.86	\$ 11,434,934.86	\$ 1,611,657.57	\$ 1,611,657.57	\$ 551,554.14	\$ 551,554.14
2) STANDARD DEVIATION	\$ 1,633,291.38	\$ 1,633,291.38	\$ 332,920.23	\$ 332,920.23	\$ 111,683.54	\$ 111,683.54
3) ENG. EST. - LOW BIDDER	\$ 1,494,000.00	\$ 1,494,000.00	\$ 100.00	\$ 100.00	\$ (225,600.00)	\$ (225,600.00)

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 4		Main Bid 5		Main Bid 6	
	ITEM 4		ITEM 5		ITEM 6	
	Furnish 24-Inch Octagonal Concrete Linear Feet		Install 24-Inch Octagonal Concrete Each		Furnish 24-Inch Octagonal Linear Feet	
	515		5		10200	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 188.00	\$ 96,820.00	\$ 34,000.00	\$ 170,000.00	\$ 160.00	\$ 1,632,000.00
1 Reyes/Larison JV	\$ 195.00	\$ 100,425.00	\$ 44,920.00	\$ 224,600.00	\$ 172.00	\$ 1,754,400.00
2 Manson Construction Co.	\$ 175.00	\$ 90,125.00	\$ 39,000.00	\$ 195,000.00	\$ 146.00	\$ 1,489,200.00
3 Jilk Heavy Construction Inc	\$ 177.00	\$ 91,155.00	\$ 39,900.00	\$ 199,500.00	\$ 145.00	\$ 1,479,000.00
4 Power Engineering Construction Co.	\$ 276.00	\$ 142,140.00	\$ 27,768.00	\$ 138,840.00	\$ 239.00	\$ 2,437,800.00
5 Vortex Marine Construction, Inc.	\$ 170.00	\$ 87,550.00	\$ 35,000.00	\$ 175,000.00	\$ 170.00	\$ 1,734,000.00
6 The Dutra Group	\$ 250.00	\$ 128,750.00	\$ 41,000.00	\$ 205,000.00	\$ 240.00	\$ 2,448,000.00
1) AVERAGE BID	\$ 204.43	\$ 105,280.71	\$ 37,369.71	\$ 186,848.57	\$ 181.71	\$ 1,853,485.71
2) STANDARD DEVIATION	\$ 38.47	\$ 19,814.08	\$ 5,188.03	\$ 25,940.14	\$ 37.81	\$ 385,628.39
3) ENG. EST. - LOW BIDDER	\$ (7.00)	\$ (3,605.00)	\$ (10,920.00)	\$ (54,600.00)	\$ (12.00)	\$ (122,400.00)

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 7		Main Bid 8		Main Bid 9	
	ITEM 7		ITEM 8		ITEM 9	
	Install 24-Inch Octagonal Prestressed		Install Timber Fender Piles: For		Furnish Timber Fender Piles: For	
	Each		Each		Linear Ft	
	124		97		6100	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 12,000.00	\$ 1,488,000.00	\$ 2,700.00	\$ 261,900.00	\$ 48.00	\$ 292,800.00
1 Reyes/Larison JV	\$ 9,240.00	\$ 1,145,760.00	\$ 7,035.00	\$ 682,395.00	\$ 60.00	\$ 366,000.00
2 Manson Construction Co.	\$ 7,700.00	\$ 954,800.00	\$ 8,500.00	\$ 824,500.00	\$ 59.00	\$ 359,900.00
3 Jilk Heavy Construction Inc	\$ 5,260.00	\$ 652,240.00	\$ 6,650.00	\$ 645,050.00	\$ 192.00	\$ 1,171,200.00
4 Power Engineering Construction Co.	\$ 11,673.00	\$ 1,447,452.00	\$ 8,053.00	\$ 781,141.00	\$ 75.00	\$ 457,500.00
5 Vortex Marine Construction, Inc.	\$ 20,000.00	\$ 2,480,000.00	\$ 4,800.00	\$ 465,600.00	\$ 75.00	\$ 457,500.00
6 The Dutra Group	\$ 11,290.00	\$ 1,399,960.00	\$ 5,250.00	\$ 509,250.00	\$ 85.00	\$ 518,500.00
1) AVERAGE BID	\$ 11,023.29	\$ 1,366,887.43	\$ 6,141.14	\$ 595,690.86	\$ 84.86	\$ 517,628.57
2) STANDARD DEVIATION	\$ 4,300.64	\$ 533,279.16	\$ 1,878.89	\$ 182,252.30	\$ 45.23	\$ 275,889.39
3) ENG. EST. - LOW BIDDER	\$ 2,760.00	\$ 342,240.00	\$ (4,335.00)	\$ (420,495.00)	\$ (12.00)	\$ (73,200.00)

CONSTRUCTION DIVISION

SPECIFICATION NO. 2799

BERTHS 177-182 MARINE IMPROVEMENTS

PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 10		Main Bid 11		Main Bid 12	
	ITEM 10		ITEM 11		ITEM 12	
	Mooring Bollards: For furnishing		Riprap Rock: For furnishing		Quarry Run Rock: For furnishing	
	Each		Tons		Tons	
	7		6000		2000	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 15,250.00	\$ 106,750.00	\$ 120.00	\$ 720,000.00	\$ 85.00	\$ 170,000.00
1 Reyes/Larison JV	\$ 23,000.00	\$ 161,000.00	\$ 133.00	\$ 798,000.00	\$ 102.00	\$ 204,000.00
2 Manson Construction Co.	\$ 17,000.00	\$ 119,000.00	\$ 160.00	\$ 960,000.00	\$ 87.00	\$ 174,000.00
3 Jilk Heavy Construction Inc	\$ 9,015.00	\$ 63,105.00	\$ 125.00	\$ 750,000.00	\$ 125.00	\$ 250,000.00
4 Power Engineering Construction Co.	\$ 10,509.00	\$ 73,563.00	\$ 193.00	\$ 1,158,000.00	\$ 125.00	\$ 250,000.00
5 Vortex Marine Construction, Inc.	\$ 15,000.00	\$ 105,000.00	\$ 130.00	\$ 780,000.00	\$ 102.00	\$ 204,000.00
6 The Dutra Group	\$ 15,000.00	\$ 105,000.00	\$ 190.00	\$ 1,140,000.00	\$ 140.00	\$ 280,000.00
1) AVERAGE BID	\$ 14,967.71	\$ 104,774.00	\$ 150.14	\$ 900,857.14	\$ 109.43	\$ 218,857.14
2) STANDARD DEVIATION	\$ 4,209.59	\$ 29,467.13	\$ 28.69	\$ 172,155.60	\$ 19.38	\$ 38,764.60
3) ENG. EST. - LOW BIDDER	\$ (7,750.00)	\$ (54,250.00)	\$ (13.00)	\$ (78,000.00)	\$ (17.00)	\$ (34,000.00)

CONSTRUCTION DIVISION

SPECIFICATION NO. 2799

BERTHS 177-182 MARINE IMPROVEMENTS

PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 13		Main Bid 14		Main Bid 15	
	ITEM 13		ITEM 14		ITEM 15	
	Asphalt Concrete Pavement: For		Crushed Miscellaneous Base: For		Excavate and Dispose of Non-	
	Tons		Cubic Yards		Tons	
	600		150		2300	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 135.00	\$ 81,000.00	\$ 85.00	\$ 12,750.00	\$ 115.00	\$ 264,500.00
1 Reyes/Larison JV	\$ 290.00	\$ 174,000.00	\$ 235.00	\$ 35,250.00	\$ 85.00	\$ 195,500.00
2 Manson Construction Co.	\$ 325.00	\$ 195,000.00	\$ 100.00	\$ 15,000.00	\$ 170.00	\$ 391,000.00
3 Jilk Heavy Construction Inc	\$ 317.00	\$ 190,200.00	\$ 67.50	\$ 10,125.00	\$ 108.00	\$ 248,400.00
4 Power Engineering Construction Co.	\$ 621.00	\$ 372,600.00	\$ 151.00	\$ 22,650.00	\$ 159.00	\$ 365,700.00
5 Vortex Marine Construction, Inc.	\$ 300.00	\$ 180,000.00	\$ 75.00	\$ 11,250.00	\$ 120.00	\$ 276,000.00
6 The Dutra Group	\$ 400.00	\$ 240,000.00	\$ 130.00	\$ 19,500.00	\$ 108.00	\$ 248,400.00
1) AVERAGE BID	\$ 341.14	\$ 204,685.71	\$ 120.50	\$ 18,075.00	\$ 123.57	\$ 284,214.29
2) STANDARD DEVIATION	\$ 135.98	\$ 81,587.03	\$ 54.37	\$ 8,155.07	\$ 27.95	\$ 64,292.62
3) ENG. EST. - LOW BIDDER	\$ (155.00)	\$ (93,000.00)	\$ (150.00)	\$ (22,500.00)	\$ 30.00	\$ 69,000.00

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 16		Main Bid 17		Main Bid 18	
	ITEM 16		ITEM 17		ITEM 18	
	Import Fill Soil: For furnishing		Storm Drainage System: For		Photographic Documentation: For	
	Cubic Yards		Lump Sum		Lump Sum	
	900		1		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 35.00	\$ 31,500.00	\$ 235,000.00	\$ 235,000.00	\$ 100,000.00	\$ 100,000.00
1 Reyes/Larison JV	\$ 90.00	\$ 81,000.00	\$ 166,000.00	\$ 166,000.00	\$ 35,000.00	\$ 35,000.00
2 Manson Construction Co.	\$ 70.00	\$ 63,000.00	\$ 635,000.00	\$ 635,000.00	\$ 93,000.00	\$ 93,000.00
3 Jilk Heavy Construction Inc	\$ 36.50	\$ 32,850.00	\$ 675,000.00	\$ 675,000.00	\$ 30,000.00	\$ 30,000.00
4 Power Engineering Construction Co.	\$ 151.00	\$ 135,900.00	\$ 249,408.00	\$ 249,408.00	\$ 27,983.00	\$ 27,983.00
5 Vortex Marine Construction, Inc.	\$ 45.00	\$ 40,500.00	\$ 320,000.00	\$ 320,000.00	\$ 75,000.00	\$ 75,000.00
6 The Dutra Group	\$ 141.00	\$ 126,900.00	\$ 770,000.00	\$ 770,000.00	\$ 30,000.00	\$ 30,000.00
1) AVERAGE BID	\$ 81.21	\$ 73,092.86	\$ 435,772.57	\$ 435,772.57	\$ 55,854.71	\$ 55,854.71
2) STANDARD DEVIATION	\$ 44.87	\$ 40,384.02	\$ 229,860.58	\$ 229,860.58	\$ 29,865.90	\$ 29,865.90
3) ENG. EST. - LOW BIDDER	\$ (55.00)	\$ (49,500.00)	\$ 69,000.00	\$ 69,000.00	\$ 65,000.00	\$ 65,000.00

CONSTRUCTION DIVISION

SPECIFICATION NO. 2799

BERTHS 177-182 MARINE IMPROVEMENTS

PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Main Bid 19		Main Bid 20		Main Bid 21	
	ITEM 19		ITEM 20		ITEM 21	
	Berth 168 Slope Improvements: For Lump Sum		Concrete-Filled Bags: For furnishing Each		Treated Wood Waste Disposal: For Tons	
	1		10000		1000	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 80,000.00	\$ 80,000.00	\$ 25.00	\$ 250,000.00	\$ 300.00	\$ 300,000.00
1 Reyes/Larison JV	\$ 109,200.00	\$ 109,200.00	\$ 56.00	\$ 560,000.00	\$ 217.00	\$ 217,000.00
2 Manson Construction Co.	\$ 230,000.00	\$ 230,000.00	\$ 37.00	\$ 370,000.00	\$ 500.00	\$ 500,000.00
3 Jilk Heavy Construction Inc	\$ 368,000.00	\$ 368,000.00	\$ 50.00	\$ 500,000.00	\$ 290.00	\$ 290,000.00
4 Power Engineering Construction Co.	\$ 30,858.00	\$ 30,858.00	\$ 52.00	\$ 520,000.00	\$ 601.00	\$ 601,000.00
5 Vortex Marine Construction, Inc.	\$ 350,000.00	\$ 350,000.00	\$ 45.00	\$ 450,000.00	\$ 430.00	\$ 430,000.00
6 The Dutra Group	\$ 30,000.00	\$ 30,000.00	\$ 100.00	\$ 1,000,000.00	\$ 361.00	\$ 361,000.00
1) AVERAGE BID	\$ 171,151.14	\$ 171,151.14	\$ 52.14	\$ 521,428.57	\$ 385.57	\$ 385,571.43
2) STANDARD DEVIATION	\$ 134,138.45	\$ 134,138.45	\$ 21.80	\$ 218,005.80	\$ 123.61	\$ 123,608.66
3) ENG. EST. - LOW BIDDER	\$ (29,200.00)	\$ (29,200.00)	\$ (31.00)	\$ (310,000.00)	\$ 83.00	\$ 83,000.00

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Contingency Item 22		Contingency Item 23		Contingency Item 24	
	ITEM 22		ITEM 23		ITEM 24	
	Rain Event Action Plan Sampling and Sampled Rainy Days		Subgrade Stabilization: For furnishing Cubic Yards		Restrike 24-Inch Octagonal Each	
	30		500		10	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 1,200.00	\$ 36,000.00	\$ 50.00	\$ 25,000.00	\$ 3,875.00	\$ 38,750.00
1 Reyes/Larison JV	\$ 250.00	\$ 7,500.00	\$ 275.00	\$ 137,500.00	\$ 3,055.00	\$ 30,550.00
2 Manson Construction Co.	\$ 250.00	\$ 7,500.00	\$ 45.00	\$ 22,500.00	\$ 8,500.00	\$ 85,000.00
3 Jilk Heavy Construction Inc	\$ 300.00	\$ 9,000.00	\$ 190.00	\$ 95,000.00	\$ 6,000.00	\$ 60,000.00
4 Power Engineering Construction Co.	\$ 517.00	\$ 15,510.00	\$ 288.00	\$ 144,000.00	\$ 7,754.00	\$ 77,540.00
5 Vortex Marine Construction, Inc.	\$ 800.00	\$ 24,000.00	\$ 75.00	\$ 37,500.00	\$ 8,000.00	\$ 80,000.00
6 The Dutra Group	\$ 750.00	\$ 22,500.00	\$ 92.00	\$ 46,000.00	\$ 6,300.00	\$ 63,000.00
1) AVERAGE BID	\$ 581.00	\$ 17,430.00	\$ 145.00	\$ 72,500.00	\$ 6,212.00	\$ 62,120.00
2) STANDARD DEVIATION	\$ 329.91	\$ 9,897.16	\$ 97.18	\$ 48,590.12	\$ 1,937.99	\$ 19,379.87
3) ENG. EST. - LOW BIDDER	\$ 950.00	\$ 28,500.00	\$ (225.00)	\$ (112,500.00)	\$ 820.00	\$ 8,200.00

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Contingency Item 25		Contingency Item 26		Contingency Item 27	
	ITEM 25		ITEM 26		ITEM 27	
	Restrike 24-Inch Octagonal		Spudding of Obstructions: For		Concrete Pile Buildups Greater than 6	
	Each		Each		Each	
	2		10		5	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 4,275.00	\$ 8,550.00	\$ 8,550.00	\$ 68,250.00	\$ 1,650.00	\$ 8,250.00
1 Reyes/Larison JV	\$ 7,160.00	\$ 14,320.00	\$ 7,725.00	\$ 77,250.00	\$ 3,850.00	\$ 19,250.00
2 Manson Construction Co.	\$ 30,000.00	\$ 60,000.00	\$ 10,000.00	\$ 100,000.00	\$ 10,000.00	\$ 50,000.00
3 Jilk Heavy Construction Inc	\$ 20,500.00	\$ 41,000.00	\$ 5,000.00	\$ 50,000.00	\$ 4,000.00	\$ 20,000.00
4 Power Engineering Construction Co.	\$ 14,706.00	\$ 29,412.00	\$ 3,466.00	\$ 34,660.00	\$ 6,092.00	\$ 30,460.00
5 Vortex Marine Construction, Inc.	\$ 12,000.00	\$ 24,000.00	\$ 10,000.00	\$ 100,000.00	\$ 2,500.00	\$ 12,500.00
6 The Dutra Group	\$ 8,000.00	\$ 16,000.00	\$ 6,000.00	\$ 60,000.00	\$ 3,300.00	\$ 16,500.00
1) AVERAGE BID	\$ 13,805.86	\$ 27,611.71	\$ 7,248.71	\$ 70,022.86	\$ 4,484.57	\$ 22,422.86
2) STANDARD DEVIATION	\$ 8,279.46	\$ 16,558.91	\$ 2,329.45	\$ 22,692.15	\$ 2,591.68	\$ 12,958.42
3) ENG. EST. - LOW BIDDER	\$ (2,885.00)	\$ (5,770.00)	\$ 825.00	\$ (9,000.00)	\$ (2,200.00)	\$ (11,000.00)

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Contingency Item 28		Contingency Item 29		Contingency Item 30	
	ITEM 28		ITEM 29		ITEM 30	
	Concrete Pile Buildups Greater than 4		Break Off and Dispose of 24-Inch		Pile Cut Off Over 6 Feet in Length:	
	Each		Each		Each	
	5	5	5	5	5	5
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 1,875.00	\$ 9,375.00	\$ 7,850.00	\$ 39,250.00	\$ 650.00	\$ 3,250.00
1 Reyes/Larison JV	\$ 4,610.00	\$ 23,050.00	\$ 10,120.00	\$ 50,600.00	\$ 2,180.00	\$ 10,900.00
2 Manson Construction Co.	\$ 14,000.00	\$ 70,000.00	\$ 9,000.00	\$ 45,000.00	\$ 5,000.00	\$ 25,000.00
3 Jilk Heavy Construction Inc	\$ 5,700.00	\$ 28,500.00	\$ 5,000.00	\$ 25,000.00	\$ 2,500.00	\$ 12,500.00
4 Power Engineering Construction Co.	\$ 9,679.00	\$ 48,395.00	\$ 2,303.00	\$ 11,515.00	\$ 7,104.00	\$ 35,520.00
5 Vortex Marine Construction, Inc.	\$ 4,000.00	\$ 20,000.00	\$ 4,000.00	\$ 20,000.00	\$ 2,000.00	\$ 10,000.00
6 The Dutra Group	\$ 7,000.00	\$ 35,000.00	\$ 5,500.00	\$ 27,500.00	\$ 2,000.00	\$ 10,000.00
1) AVERAGE BID	\$ 6,694.86	\$ 33,474.29	\$ 6,253.29	\$ 31,266.43	\$ 3,062.00	\$ 15,310.00
2) STANDARD DEVIATION	\$ 3,745.34	\$ 18,726.70	\$ 2,614.95	\$ 13,074.73	\$ 2,044.53	\$ 10,222.67
3) ENG. EST. - LOW BIDDER	\$ (2,735.00)	\$ (13,675.00)	\$ (2,270.00)	\$ (11,350.00)	\$ (1,530.00)	\$ (7,650.00)

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA


	Allowance Item 31		Allowance Item 32		Allowance Item 33	
	ITEM 31		ITEM 32		ITEM 33	
	Existing Underground Utilities and Lump Sum		Work Associated with Regulatory Lump Sum		Unforeseen Contaminated and Lump Sum	
	1 Unit Price	1 Extended Price	1 Unit Price	1 Extended Price	1 Unit Price	1 Extended Price
ENGINEERING ESTIMATE	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
1 Reyes/Larison JV	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
2 Manson Construction Co.	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
3 Jilk Heavy Construction Inc	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
4 Power Engineering Construction Co.	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
5 Vortex Marine Construction, Inc.	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
6 The Dutra Group	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
1) AVERAGE BID	\$ 200,000.00	\$ 200,000.00	\$ 250,000.00	\$ 250,000.00	\$ 300,000.00	\$ 300,000.00
2) STANDARD DEVIATION	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Allowance Item 34		Allowance Item 35		Allowance Item 36	
	ITEM 34		ITEM 35		ITEM 36	
	Unforeseen Above Ground and Below		Partnering Facility: Bidder shall		Internet-Based Project Management:	
	Lump Sum		Lump Sum		Lump Sum	
	1		1		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
1 Reyes/Larison JV	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
2 Manson Construction Co.	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
3 Jilk Heavy Construction Inc	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
4 Power Engineering Construction Co.	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
5 Vortex Marine Construction, Inc.	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
6 The Dutra Group	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
1) AVERAGE BID	\$ 150,000.00	\$ 150,000.00	\$ 50,000.00	\$ 50,000.00	\$ 25,000.00	\$ 25,000.00
2) STANDARD DEVIATION	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

CONSTRUCTION DIVISION
SPECIFICATION NO. 2799
 BERTHS 177-182 MARINE IMPROVEMENTS
 PROJ. CONST. MGR.: CARLOS BALDERRAMA

	Allowance Item 37		Allowance Item 38		Allowance Item 39	
	ITEM 37		ITEM 38		ITEM 39	
	Premium Time for Schedule		Unforeseen Debris: Bidder shall		Modifications Due to Misaligned Piles:	
	Lump Sum		Lump Sum		Lump Sum	
	1		1		1	
	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
ENGINEERING ESTIMATE	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
1 Reyes/Larison JV	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
2 Manson Construction Co.	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
3 Jilk Heavy Construction Inc	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
4 Power Engineering Construction Co.	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
5 Vortex Marine Construction, Inc.	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
6 The Dutra Group	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
1) AVERAGE BID	\$ 300,000.00	\$ 300,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
2) STANDARD DEVIATION	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
3) ENG. EST. - LOW BIDDER	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -


 Shaun Shahrestani
 2023.07.12 10:30:28
 -07'00'

 Shaun Shahrestani
 Chief Harbor Engineer