

TOBO Construction, Inc.

Via Email & Certified Letter

May 26, 2015

Mr. Shaun Shahrestani
Chief Harbor Engineer, Construction Division
The Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733-0151

RE: Berth 142 Crane Maintenance Building {Spec No. 2760}

Mr. Shahrestani:

We regret to inform you that there was a clerical error on our bid for this project. Tobo's error made its bid materially different than intended to be. The error was in filling out the bid form, and not a mistake due to error in judgement or carelessness.

Our Base bid lump sum item total was \$5,488,480.00, NOT \$3,888,480.00 as hand written on the bid sheet. The total amount of bid without clerical error would have been:

- Base Lump Sum Bid: \$5,488,480.00
- Line items 2 thru 12: \$629,520.00
- Allowance items 13 thru 20: \$435,500.00
- Total Bid Amount: \$6,553,000.00

Therefore, we request to withdraw our bid on this project.
We apologize for any inconvenience due to our clerical error.

Sincerely,
Tobo Construction, Inc.



Jimi Chae
President

Cc; Jill Shimamoto, jshimamoto@portla.org

Transmittal 2